
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  09-0637-051                 Primary County:  BREMER 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:  110 WORK DAYS      Approximate Start Date:  05/02/11 
 
 
        Project:  NHSX-063-7(51)--3H-09 
      Work Type:  BRIDGE NEW - PPCB 
         County:  BREMER             Prj Awd Amt: $977,974.10 
          Route:  U.S. 63 
       Location:  IA. 3 OVER US 63 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    977,974.10     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  1,012,679.73     103.54  % 

   3   HE239          HENKEL CONSTRUCTION COMPANY                                                $  1,019,883.20     104.28  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  1,053,921.40     107.76  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,064,116.36     108.80  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,116,404.25     114.15  % 
   7   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,211,377.93     123.86  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) HE239 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402--120000           255.000  M3   |      20.00000        5100.00|      15.90000        4054.50|      10.00000        2550.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403--100010           509.300  M3   |     490.00000      249557.00|     580.00000      295394.00|     454.00000      231222.20 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404--100100          8687.000  KG   |       1.65000       14333.55|       1.37000       11901.19|       1.35000       11727.45 
  REINFORCING STEEL                       |                             |                             | 
0040 2404--100200         60979.000  KG   |       1.65000      100615.35|       1.49000       90858.71|       1.55000       94517.45 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407--100433             9.000  EACH |   13000.00000      117000.00|   12000.00000      108000.00|   14000.00000      126000.00 

  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D33M                                    |                             |                             | 
0060 2407--100435             9.000  EACH |   15500.00000      139500.00|   13775.00000      123975.00|   16000.00000      144000.00 
  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D35M                                    |                             |                             | 
0070 2408--100000           192.000  KG   |       9.00000        1728.00|       6.60000        1267.20|       7.50000        1440.00 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414--001000           154.340  M    |     230.00000       35498.20|     172.50000       26623.65|     165.00000       25466.10 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501--025062          1388.000  M    |      82.00000      113816.00|      75.70000      105071.60|     115.00000      159620.00 
  PILES, STEEL, HP 250 X 62               |                             |                             | 
0100 2501--300400           122.000  M    |     115.00000       14030.00|      93.30000       11382.60|      75.00000        9150.00 
  PREBORED HOLES                          |                             |                             | 
0110 2520--100100             1.000  EACH |    5000.00000        5000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  FIELD LABORATORY                        |                             |                             | 
0120 2533--100000                    LUMP |   40000.00000       40000.00|   45500.00000       45500.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601--108300           640.000  M2   |      30.00000       19200.00|      61.70000       39488.00|      10.00000        6400.00 
  SLOPE PROTECTION, MACADAM STONE         |                             |                             | 
     SECTION TOTALS                       |           $       855,378.10|           $       867,516.45|           $       898,093.20 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2122--220001            30.600  M2   |     110.00000        3366.00|     108.00000        3304.80|     100.00000        3060.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0150 2301--500250           614.200  M2   |     150.00000       92130.00|     184.40000      113258.48|     150.00000       92130.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) HE239 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |HENKEL CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2528--101000                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528--107001            80.000  EACH |     295.00000       23600.00|     295.00000       23600.00|     295.00000       23600.00 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $       122,596.00|           $       145,163.28|           $       121,790.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       977,974.10|           $     1,012,679.73|           $     1,019,883.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) GO020               |(   6  ) IO081 
                                          |MINNOWA CONSTR., INC.        |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402--120000           255.000  M3   |      50.00000       12750.00|      32.69876        8338.18|      30.00000        7650.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403--100010           509.300  M3   |     550.00000      280115.00|     588.57775      299762.65|     550.00000      280115.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404--100100          8687.000  KG   |       1.60000       13899.20|       1.65347       14363.69|       1.65000       14333.55 
  REINFORCING STEEL                       |                             |                             | 
0040 2404--100200         60979.000  KG   |       1.60000       97566.40|       1.71961      104860.10|       1.60000       97566.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407--100433             9.000  EACH |   14000.00000      126000.00|   12500.00000      112500.00|   15500.00000      139500.00 

  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D33M                                    |                             |                             | 
0060 2407--100435             9.000  EACH |   15800.00000      142200.00|   14500.00000      130500.00|   17500.00000      157500.00 
  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D35M                                    |                             |                             | 
0070 2408--100000           192.000  KG   |       9.00000        1728.00|       7.16502        1375.68|       9.50000        1824.00 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414--001000           154.340  M    |     180.00000       27781.20|     141.07584       21773.65|     115.00000       17749.10 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501--025062          1388.000  M    |      95.00000      131860.00|     104.98667      145721.50|     106.00000      147128.00 
  PILES, STEEL, HP 250 X 62               |                             |                             | 
0100 2501--300400           122.000  M    |     100.00000       12200.00|      85.30167       10406.80|     115.00000       14030.00 
  PREBORED HOLES                          |                             |                             | 
0110 2520--100100             1.000  EACH |   10000.00000       10000.00|    4000.00000        4000.00|    5000.00000        5000.00 
  FIELD LABORATORY                        |                             |                             | 
0120 2533--100000                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601--108300           640.000  M2   |      30.00000       19200.00|      45.44762       29086.48|      30.00000       19200.00 
  SLOPE PROTECTION, MACADAM STONE         |                             |                             | 
     SECTION TOTALS                       |           $       925,299.80|           $       932,688.73|           $       981,596.05 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2122--220001            30.600  M2   |     130.00000        3978.00|     119.59900        3659.73|     110.00000        3366.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0150 2301--500250           614.200  M2   |     158.00000       97043.60|     161.45865       99167.90|     170.00000      104414.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(   5  ) GO020               |(   6  ) IO081 
                                          |MINNOWA CONSTR., INC.        |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2528--101000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    3428.20000        3428.20 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528--107001            80.000  EACH |     295.00000       23600.00|     295.00000       23600.00|     295.00000       23600.00 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $       128,621.60|           $       131,427.63|           $       134,808.20 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,053,921.40|           $     1,064,116.36|           $     1,116,404.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  6 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402--120000           255.000  M3   |      36.00000        9180.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403--100010           509.300  M3   |     444.00000      226129.20|                             | 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2404--100100          8687.000  KG   |       1.54000       13377.98|                             | 
  REINFORCING STEEL                       |                             |                             | 
0040 2404--100200         60979.000  KG   |       1.73000      105493.67|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407--100433             9.000  EACH |   16897.00000      152073.00|                             | 

  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D33M                                    |                             |                             | 
0060 2407--100435             9.000  EACH |   19698.00000      177282.00|                             | 
  PRETENSIONED PRESTRESSED CONCRETE BEAMS |                             |                             | 
  D35M                                    |                             |                             | 
0070 2408--100000           192.000  KG   |       6.00000        1152.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414--001000           154.340  M    |     182.00000       28089.88|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501--025062          1388.000  M    |     121.00000      167948.00|                             | 
  PILES, STEEL, HP 250 X 62               |                             |                             | 
0100 2501--300400           122.000  M    |     102.00000       12444.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2520--100100             1.000  EACH |    4000.00000        4000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0120 2533--100000                    LUMP |  156000.00000      156000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2601--108300           640.000  M2   |      47.00000       30080.00|                             | 
  SLOPE PROTECTION, MACADAM STONE         |                             |                             | 
     SECTION TOTALS                       |           $     1,083,249.73|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2122--220001            30.600  M2   |     105.00000        3213.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0150 2301--500250           614.200  M2   |     156.00000       95815.20|                             | 
  BRIDGE APPROACH, RK-25                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  7 
 
     Bid Order:  001                             Contract ID:  09-0637-051                   Primary County:  BREMER 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2528--101000                    LUMP |    5500.00000        5500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528--107001            80.000  EACH |     295.00000       23600.00|                             | 
  FLAGGERS                                |                             |                             | 
     SECTION TOTALS                       |           $       128,128.20|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,211,377.93|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  15-0802-221                 Primary County:  CASS 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:   60 WORK DAYS      Approximate Start Date:  04/04/11 
 
 
        Project:  IMN-080-2(221)72--0E-15 
      Work Type:  PPCB REPAIR 
         County:  CASS               Prj Awd Amt: $429,575.50 
          Route:  I-80 
       Location:  OVER 770TH ST. 1.8 MILES E. OF IA. 148 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    429,575.50     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $    434,194.68     101.07  % 

   3   CU080          CUNNINGHAM-REIS CO.                                                        $    441,442.00     102.76  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $    471,485.40     109.75  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    590,400.00     137.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 
 
     Bid Order:  003                             Contract ID:  15-0802-221                   Primary County:  CASS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) CU080 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0510; REPAIRS TO A 159'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550            82.200  SY   |     245.00000       20139.00|     148.00000       12165.60|     200.00000       16440.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0020 2401-6750001                    LUMP |   40000.00000       40000.00|   35000.00000       35000.00|   30000.00000       30000.00 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            51.000  CY   |      98.00000        4998.00|      88.23000        4499.73|      75.00000        3825.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            78.000  CY   |    1280.00000       99840.00|     674.23000       52589.94|    1350.00000      105300.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          9256.000  LB   |       1.50000       13884.00|       0.92000        8515.52|       3.00000       27768.00 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2426-6772010                    LUMP |    4800.00000        4800.00|   16733.84000       16733.84|   10000.00000       10000.00 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0070 2426-6772016            89.000  SF   |     123.00000       10947.00|      86.89000        7733.21|      75.00000        6675.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2528-8400048          1300.000  LF   |      13.75000       17875.00|      14.73000       19149.00|      13.50000       17550.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2533-4980005                    LUMP |   40000.00000       40000.00|   42000.00000       42000.00|   49000.00000       49000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       252,483.00|           $       198,386.84|           $       266,558.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000           376.000  CY   |      28.00000       10528.00|      25.00000        9400.00|      20.00000        7520.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2710070           186.000  CY   |      20.00000        3720.00|      20.00000        3720.00|      18.00000        3348.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0120 2214-5145150           402.000  SY   |       5.00000        2010.00|       8.00000        3216.00|       8.00000        3216.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2304-0100000           402.000  SY   |      95.00000       38190.00|     125.00000       50250.00|     100.00000       40200.00 

  DETOUR PAVEMENT                         |                             |                             | 
0140 2308-1000000            30.400  GAL  |      20.00000         608.00|      22.00000         668.80|      25.00000         760.00 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0150 2505-4008120           573.000  LF   |       3.00000        1719.00|       1.80000        1031.40|       2.00000        1146.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008130           230.000  LF   |       4.00000         920.00|       1.80000         414.00|       2.00000         460.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0170 2505-4008300           912.500  LF   |      17.00000       15512.50|      31.90000       29108.75|      14.00000       12775.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 
 
     Bid Order:  003                             Contract ID:  15-0802-221                   Primary County:  CASS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CO040               |(   3  ) CU080 
                                          |UNITED CONTRACTORS INC. AND  |COHRON, A.M. & SON, INC.     |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     500.00000        2000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0200 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1600.00000        6400.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2507-3250005          1159.000  SY   |       3.00000        3477.00|       2.45000        2839.55|       4.00000        4636.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000           583.000  TON  |      60.00000       34980.00|      30.35000       17694.05|      45.00000       26235.00 
  EROSION STONE                           |                             |                             | 

0230 2527-9263109           154.400  STA  |      40.00000        6176.00|      42.00000        6484.80|      40.00000        6176.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263130            44.400  STA  |     115.00000        5106.00|     118.00000        5239.20|     115.00000        5106.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0250 2527-9263137            16.000  EACH |     125.00000        2000.00|     128.00000        2048.00|     125.00000        2000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2527-9263180           198.800  STA  |      20.00000        3976.00|      24.00000        4771.20|      20.00000        3976.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0270 2527-9263190            16.000  EACH |      75.00000        1200.00|      78.00000        1248.00|      75.00000        1200.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0280 2528-8400157             2.000  EACH |    3500.00000        7000.00|   17475.00000       34950.00|    3500.00000        7000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0290 2528-8445110                    LUMP |   12750.00000       12750.00|   20497.80000       20497.80|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2551-0000110             4.000  EACH |    1250.00000        5000.00|    2770.84000       11083.36|    1300.00000        5200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2555-0000010                    LUMP |     750.00000         750.00|     568.76000         568.76|     700.00000         700.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

0320 2599-9999010                    LUMP |    1500.00000        1500.00|    5657.67000        5657.67|    6500.00000        6500.00 
  ('LUMP SUM' ITEM) INTAKE REPAIR         |                             |                             | 
0330 2599-9999017             9.200  STA  |     225.00000        2070.00|     498.75000        4588.50|     275.00000        2530.00 
  ('STATIONS' ITEM) MILLED SHOULDER       |                             |                             | 
  RUMBLE STRIPS                           |                             |                             | 
0340 2602-0000020          1400.000  LF   |       2.50000        3500.00|       4.52000        6328.00|       5.00000        7000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       177,092.50|           $       235,807.84|           $       174,884.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       429,575.50|           $       434,194.68|           $       441,442.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 
 
     Bid Order:  003                             Contract ID:  15-0802-221                   Primary County:  CASS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0510; REPAIRS TO A 159'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2301-0685550            82.200  SY   |     175.00000       14385.00|     260.00000       21372.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0020 2401-6750001                    LUMP |   48000.00000       48000.00|   85000.00000       85000.00| 

  REMOVALS, AS PER PLAN                   |                             |                             | 
0030 2402-2720000            51.000  CY   |     100.00000        5100.00|      30.00000        1530.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100000            78.000  CY   |    1250.00000       97500.00|    2300.00000      179400.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0050 2404-7775005          9256.000  LB   |       1.40000       12958.40|       2.00000       18512.00| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2426-6772010                    LUMP |   38000.00000       38000.00|   35000.00000       35000.00| 
  BEAM REPAIR, AS PER PLAN                |                             |                             | 
0070 2426-6772016            89.000  SF   |     130.00000       11570.00|     200.00000       17800.00| 
  CONCRETE REPAIR                         |                             |                             | 
0080 2528-8400048          1300.000  LF   |      10.50000       13650.00|      15.00000       19500.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0090 2533-4980005                    LUMP |   61000.00000       61000.00|   48000.00000       48000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       302,163.40|           $       426,114.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000           376.000  CY   |      20.00000        7520.00|      30.00000       11280.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2102-2710070           186.000  CY   |      12.00000        2232.00|      15.00000        2790.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0120 2214-5145150           402.000  SY   |      20.00000        8040.00|      24.00000        9648.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2304-0100000           402.000  SY   |      95.00000       38190.00|      90.00000       36180.00| 

  DETOUR PAVEMENT                         |                             |                             | 
0140 2308-1000000            30.400  GAL  |      20.00000         608.00|      20.00000         608.00| 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0150 2505-4008120           573.000  LF   |       5.00000        2865.00|       2.00000        1146.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0160 2505-4008130           230.000  LF   |      10.00000        2300.00|       2.00000         460.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0170 2505-4008300           912.500  LF   |      14.00000       12775.00|      14.00000       12775.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 
 
     Bid Order:  003                             Contract ID:  15-0802-221                   Primary County:  CASS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0200 2505-4021700             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2507-3250005          1159.000  SY   |       2.00000        2318.00|       2.00000        2318.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-8029000           583.000  TON  |      30.00000       17490.00|      35.00000       20405.00| 
  EROSION STONE                           |                             |                             | 

0230 2527-9263109           154.400  STA  |      40.00000        6176.00|      40.00000        6176.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2527-9263130            44.400  STA  |     115.00000        5106.00|     120.00000        5328.00| 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0250 2527-9263137            16.000  EACH |     125.00000        2000.00|     130.00000        2080.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0260 2527-9263180           198.800  STA  |      20.00000        3976.00|      20.00000        3976.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0270 2527-9263190            16.000  EACH |      75.00000        1200.00|      75.00000        1200.00| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0280 2528-8400157             2.000  EACH |    3000.00000        6000.00|    4000.00000        8000.00| 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0290 2528-8445110                    LUMP |   10750.00000       10750.00|   12000.00000       12000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2551-0000110             4.000  EACH |    1250.00000        5000.00|    1500.00000        6000.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2555-0000010                    LUMP |     850.00000         850.00|     500.00000         500.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

0320 2599-9999010                    LUMP |   15000.00000       15000.00|    2500.00000        2500.00| 
  ('LUMP SUM' ITEM) INTAKE REPAIR         |                             |                             | 
0330 2599-9999017             9.200  STA  |     225.00000        2070.00|     230.00000        2116.00| 
  ('STATIONS' ITEM) MILLED SHOULDER       |                             |                             | 
  RUMBLE STRIPS                           |                             |                             | 
0340 2602-0000020          1400.000  LF   |       2.04000        2856.00|       2.00000        2800.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       169,322.00|           $       164,286.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       471,485.40|           $       590,400.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  007  1 
 
     Bid  Order:  007                         Contract ID:  63-0143-043                 Primary County:  MARION 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:   50 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  STP-014-3(43)--2C-63 
      Work Type:  BRIDGE RAIL RETROFIT 
         County:  MARION             Prj Awd Amt: $1,216,224.00 
          Route:  IOWA 14 
       Location:  OVER DES MOINES RIVER AND  RESERVOIR 
                  1.2 MILES N. OF CO. RD. G-40 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,216,224.00     100.00  % 

   2   CR120          CRAMER AND ASSOC., INC.                                                    $  1,289,214.00     106.00  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,337,799.00     109.99  % 
   4   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,456,170.40     119.72  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 
 
     Bid Order:  007                             Contract ID:  63-0143-043                   Primary County:  MARION 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) CR120               |(   3  ) JE200 
                                          |UNITED CONTRACTORS INC. AND  |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0210; FOR A 5645'-6 X 30'-0 CONTINUOUS WELD PLATE GIRDER BRIDGE - RETROFIT BARRIER RAIL 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |   78500.00000       78500.00|   77000.00000       77000.00|   47000.00000       47000.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0020 2414-6625502         11255.000  LF   |      82.00000      922910.00|      80.00000      900400.00|      87.00000      979185.00 

  STRUCTURAL STEEL RAILING, TRAFFIC       |                             |                             | 
0030 2533-4980005                    LUMP |   55000.00000       55000.00|  138000.00000      138000.00|   80000.00000       80000.00 
  MOBILIZATION                            |                             |                             | 
0040 2536-6745045                    LUMP |   50000.00000       50000.00|  106000.00000      106000.00|   32000.00000       32000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,106,410.00|           $     1,221,400.00|           $     1,138,185.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2527-9263109             1.440  STA  |     300.00000         432.00|     300.00000         432.00|     300.00000         432.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263180             1.440  STA  |     300.00000         432.00|     300.00000         432.00|     300.00000         432.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0070 2528-8400157             2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    3000.00000        6000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0080 2528-8400256             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00|    6000.00000        6000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0090 2528-8445110                    LUMP |   43200.00000       43200.00|    3200.00000        3200.00|  135000.00000      135000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     295.00000       29500.00|     295.00000       29500.00|     295.00000       29500.00 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            50.000  EACH |     445.00000       22250.00|     445.00000       22250.00|     445.00000       22250.00 
  PILOT CARS                              |                             |                             | 
     SECTION TOTALS                       |           $       109,814.00|           $        67,814.00|           $       199,614.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $     1,216,224.00|           $     1,289,214.00|           $     1,337,799.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 
 
     Bid Order:  007                             Contract ID:  63-0143-043                   Primary County:  MARION 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JA250               |(      )                     |(      ) 
                                          |JASPER CONST. SERVICES, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0210; FOR A 5645'-6 X 30'-0 CONTINUOUS WELD PLATE GIRDER BRIDGE - RETROFIT BARRIER RAIL 
                                          |                             |                             | 
0010 2401-6745635                    LUMP |   78785.00000       78785.00|                             | 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0020 2414-6625502         11255.000  LF   |     107.00000     1204285.00|                             | 

  STRUCTURAL STEEL RAILING, TRAFFIC       |                             |                             | 
0030 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2536-6745045                    LUMP |   35000.00000       35000.00|                             | 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,383,070.00|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0050 2527-9263109             1.440  STA  |     330.00000         475.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2527-9263180             1.440  STA  |     330.00000         475.20|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0070 2528-8400157             2.000  EACH |    4400.00000        8800.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0080 2528-8400256             1.000  EACH |    6600.00000        6600.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0090 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     295.00000       29500.00|                             | 
  FLAGGERS                                |                             |                             | 
0110 2528-8445115            50.000  EACH |     445.00000       22250.00|                             | 
  PILOT CARS                              |                             |                             | 
     SECTION TOTALS                       |           $        73,100.40|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $     1,456,170.40|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  75-4040-002                 Primary County:  PLYMOUTH 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  06/13/11 
 
 
        Project:  BRF-404-0(2)--38-75 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  PLYMOUTH           Prj Awd Amt: $373,657.10 
          Route:  IOWA 404 
       Location:  OVER FLOYD RIVER IN THE CITY OF LE MARS 0.4 
                  MILE NORTH OF IA 3 (NBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $    373,657.10     100.00  % 

   2   CR120          CRAMER AND ASSOC., INC.                                                    $    387,904.60     103.81  % 
   3   PC015          PCIROADS, LLC                                                              $    400,660.45     107.22  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  75-4040-002                   Primary County:  PLYMOUTH 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 310; ITEMS FOR A 291'-2 X 40' PRESTRESSED CONCRETE BEAM BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   46000.00000       46000.00|   35000.00000       35000.00|   41875.00000       41875.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000            23.500  CY   |    2800.00000       65800.00|    2500.00000       58750.00|    2613.00000       61405.50 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2176.000  LB   |       2.00000        4352.00|       1.70000        3699.20|       2.15000        4678.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2412-0000100          1201.000  SY   |       4.00000        4804.00|       2.85000        3422.85|       2.99000        3590.99 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0050 2413-0698074            24.000  SY   |     380.00000        9120.00|     130.00000        3120.00|     185.00000        4440.00 

  DECK REPAIR, CLASS A                    |                             |                             | 
0060 2413-1200000            84.000  LF   |     140.00000       11760.00|     130.00000       10920.00|     119.00000        9996.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0070 2413-1200100            84.000  LF   |      30.00000        2520.00|      30.00000        2520.00|      45.00000        3780.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0080 2508-0970000                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    3330.00000        3330.00 
  CONTAINMENT                             |                             |                             | 
0090 2508-0991000                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    7000.00000        7000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0100 2528-8400048          1250.000  LF   |      14.00000       17500.00|      14.00000       17500.00|       9.00000       11250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0110 2533-4980005                    LUMP |   36000.00000       36000.00|   70000.00000       70000.00|   54053.86000       54053.86 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       207,856.00|           $       208,932.05|           $       205,399.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 310: ALTERNATE AA OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0120 2413-0698066          1285.200  SY   |      42.00000       53978.40|                             | 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $        53,978.40|           $                 |           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 310; ALTERNATE AA OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0130 2413-0698067          1285.200  SY   |                             |      48.00000       61689.60|      56.07000       72061.16 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        61,689.60|           $        72,061.16 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  75-4040-002                   Primary County:  PLYMOUTH 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2102-2713090           277.000  CY   |      30.00000        8310.00|      33.28000        9218.56|      34.95000        9681.15 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0150 2115-0100000           123.000  CY   |      80.00000        9840.00|      90.86000       11175.78|      95.40000       11734.20 
  MODIFIED SUBBASE                        |                             |                             | 
0160 2121-7425020            51.000  TON  |      70.00000        3570.00|      97.32000        4963.32|     102.19000        5211.69 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0170 2122-5500080           128.000  SY   |      85.00000       10880.00|      99.48000       12733.44|     104.45000       13369.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0180 2122-7450080           576.000  SY   |      68.00000       39168.00|      69.21000       39864.96|      72.67000       41857.92 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 

  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0190 2214-5145150           624.000  SY   |       5.00000        3120.00|       5.92000        3694.08|       9.00000        5616.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0200 2303-0133500           624.000  SY   |      16.00000        9984.00|      16.01000        9990.24|      16.81000       10489.44 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0210 2510-6745850            26.000  SY   |      30.00000         780.00|      49.87000        1296.62|      50.00000        1300.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2527-9263109            49.020  STA  |      40.00000        1960.80|      35.00000        1715.70|      36.75000        1801.49 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263130            15.170  STA  |     110.00000        1668.70|     110.00000        1668.70|     115.50000        1752.14 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0240 2527-9263137             8.000  EACH |     100.00000         800.00|     100.00000         800.00|     105.00000         840.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            49.020  STA  |      60.00000        2941.20|      55.00000        2696.10|      57.75000        2830.91 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0260 2527-9263190             8.000  EACH |     125.00000        1000.00|     125.00000        1000.00|     131.25000        1050.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8445110                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    4200.00000        4200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2529-5070110            27.000  SY   |     200.00000        5400.00|     168.23000        4542.21|     160.00000        4320.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120             2.000  EACH |     300.00000         600.00|     886.62000        1773.24|     880.00000        1760.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8201000             2.000  EACH |     500.00000        1000.00|     700.00000        1400.00|     330.00000         660.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  75-4040-002                   Primary County:  PLYMOUTH 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) CR120               |(   3  ) PC015 
                                          |CHRISTENSEN BROS., INC.      |CRAMER AND ASSOC., INC.      |PCIROADS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2551-0000110             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2100.00000        4200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0320 2602-0000020           100.000  LF   |       8.00000         800.00|       7.50000         750.00|       5.25000         525.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       111,822.70|           $       117,282.95|           $       123,199.54 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       373,657.10|           $       387,904.60|           $       400,660.45 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  77-0352-303-A               Primary County:  POLK 
   Letting Date:  100921     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  BRFIM-035-2(303)72--05-77 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  POLK               Prj Awd Amt: $3,149,985.49 
          Route:  I-35 
       Location:  SB/NB OVER EP TRUE PKWY, U.P.R.R. & JORDAN 
                  CR.               1 MILE S. OF I-35/80 IN 
                  WEST DES MOINES(MEDIAN) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CRAMER AND ASSOC., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1  CR120          CRAMER AND ASSOC., INC.                                $  3,149,985.49    $  3,156,985.49    100.00  % 
   2  UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES               $  3,364,123.54    $  3,434,123.54    108.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  77-0352-303-A                 Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 0410; 441'-0 X 75'-5 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           114.400  CY   |      30.00000        3432.00|      30.00000        3432.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010             9.200  CY   |     500.00000        4600.00|     750.00000        6900.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210           403.100  CY   |     770.00000      310387.00|     650.00000      262015.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2404-7775000         72000.000  LB   |       1.10000       79200.00|       1.10000       79200.00| 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005        114423.000  LB   |       0.70000       80096.10|       0.90000      102980.70| 

  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2407-0550000             6.000  EACH |   23000.00000      138000.00|   22000.00000      132000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SBTD135                       |                             |                             | 
0070 2407-0564080             3.000  EACH |   13000.00000       39000.00|   15000.00000       45000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD80                         |                             |                             | 
0080 2407-0564085             3.000  EACH |   14000.00000       42000.00|   16000.00000       48000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD85                         |                             |                             | 
0090 2408-7800000         15366.000  LB   |       1.80000       27658.80|       2.50000       38415.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2408-7900020                    LUMP |   50000.00000       50000.00|   60000.00000       60000.00| 
  SLOTTED DECK DRAIN                      |                             |                             | 
0110 2413-1200000            40.000  LF   |     144.00000        5760.00|     250.00000       10000.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0120 2413-1200100            40.000  LF   |      45.00000        1800.00|      25.00000        1000.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0130 2433-0001042           246.000  LF   |     310.00000       76260.00|     500.00000      123000.00| 
  CONCRETE DRILLED SHAFT, 42 IN. DIAMETER |                             |                             | 

0140 2433-0001060           356.000  LF   |     460.00000      163760.00|     650.00000      231400.00| 
  CONCRETE DRILLED SHAFT, 60 IN. DIAMETER |                             |                             | 
0150 2433-0003000           123.000  LF   |     310.00000       38130.00|     300.00000       36900.00| 
  DEMONSTRATION SHAFT                     |                             |                             | 
0160 2499-2300001                    LUMP |    6000.00000        6000.00|    9000.00000        9000.00| 
  DECK DRAINS                             |                             |                             | 
0170 2501-0201057          1900.000  LF   |      33.00000       62700.00|      35.00000       66500.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0180 2501-8400170                    LUMP |   50000.00000       50000.00|  100000.00000      100000.00| 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  77-0352-303-A                 Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0190 2526-8285000                    LUMP |    3000.00000        3000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |  245000.00000      245000.00|  130700.00000      130700.00| 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999005             1.000  EACH |   65000.00000       65000.00|  135000.00000      135000.00| 

  ('EACH' ITEM) SUPPLEMENTAL FOUNDATION   |                             |                             | 
  SUPPORT                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,491,783.90|           $     1,627,442.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 0510; 441'-0 X 75'-5 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 

0220 2402-2720000           113.900  CY   |      30.00000        3417.00|      30.00000        3417.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0230 2403-0100010             9.200  CY   |     500.00000        4600.00|     750.00000        6900.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0240 2403-7000210           403.500  CY   |     770.00000      310695.00|     650.00000      262275.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0250 2404-7775000         71891.000  LB   |       1.10000       79080.10|       1.10000       79080.10| 
  REINFORCING STEEL                       |                             |                             | 
0260 2404-7775005        114513.000  LB   |       0.70000       80159.10|       0.90000      103061.70| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0270 2407-0550000             6.000  EACH |   23000.00000      138000.00|   22000.00000      132000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SBTD135                       |                             |                             | 
0280 2407-0564080             3.000  EACH |   13000.00000       39000.00|   15000.00000       45000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD80                         |                             |                             | 
0290 2407-0564085             3.000  EACH |   14000.00000       42000.00|   16000.00000       48000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD85                         |                             |                             | 
0300 2408-7800000         15366.000  LB   |       1.80000       27658.80|       2.50000       38415.00| 

  STRUCTURAL STEEL                        |                             |                             | 
0310 2413-1200000            40.000  LF   |     144.00000        5760.00|     250.00000       10000.00| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0320 2413-1200100            40.000  LF   |      45.00000        1800.00|      25.00000        1000.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0330 2433-0001042           246.000  LF   |     310.00000       76260.00|     500.00000      123000.00| 
  CONCRETE DRILLED SHAFT, 42 IN. DIAMETER |                             |                             | 
0340 2433-0001060           356.000  LF   |     460.00000      163760.00|     650.00000      231400.00| 
  CONCRETE DRILLED SHAFT, 60 IN. DIAMETER |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0352-303-A                 Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0350 2433-0003000           123.000  LF   |     310.00000       38130.00|     300.00000       36900.00| 
  DEMONSTRATION SHAFT                     |                             |                             | 
0360 2499-2300001                    LUMP |    6000.00000        6000.00|    9000.00000        9000.00| 
  DECK DRAINS                             |                             |                             | 
0370 2501-0201057          1900.000  LF   |      33.00000       62700.00|      35.00000       66500.00| 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0380 2501-8400170                    LUMP |   50000.00000       50000.00|  100000.00000      100000.00| 
  TEMPORARY SHEET PILES AND SHORING       |                             |                             | 
0390 2526-8285000                    LUMP |    3000.00000        3000.00|    6000.00000        6000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2533-4980005                    LUMP |  245000.00000      245000.00|  132200.00000      132200.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,377,020.00|           $     1,434,148.80|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0410 2102-2625000            62.000  CY   |      37.00000        2294.00|      36.50000        2263.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0420 2102-2710070          1360.600  CY   |       7.50000       10204.50|       7.15000        9728.29| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0430 2102-2710090          1051.600  CY   |      23.50000       24712.60|      22.75000       23923.90| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0440 2301-0690200           571.300  SY   |     150.00000       85695.00|     165.00000       94264.50| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0450 2401-6745650                    LUMP |     750.00000         750.00|     730.00000         730.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0460 2402-0425031            96.370  TON  |      27.00000        2601.99|      26.75000        2577.90| 
  GRANULAR BACKFILL                       |                             |                             | 
0470 2412-0000100          2350.000  SY   |       2.50000        5875.00|       2.50000        5875.00| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0480 2416-0100024             2.000  EACH |    1300.00000        2600.00|    1200.00000        2400.00| 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0490 2503-0120024            96.000  LF   |     275.00000       26400.00|     440.00000       42240.00| 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  24 IN.                                  |                             |                             | 
0500 2505-4008120           500.000  LF   |       5.00000        2500.00|       2.00000        1000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0510 2506-4984000            10.660  CY   |     275.00000        2931.50|     270.00000        2878.20| 
  FLOWABLE MORTAR                         |                             |                             | 
0520 2528-8400048          2287.500  LF   |      24.00000       54900.00|      23.26000       53207.25| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  010                             Contract ID:  77-0352-303-A                 Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) UN059               |(      ) 
                                          |CRAMER AND ASSOC., INC.      |UNITED CONTRACTORS INC. AND  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0530 2528-8400055             4.000  EACH |    2300.00000        9200.00|    2200.00000        8800.00| 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0540 2528-8445110                    LUMP |   19000.00000       19000.00|   25000.00000       25000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0550 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00| 
  FLAGGERS                                |                             |                             | 
0560 2551-0000110             2.000  EACH |    1800.00000        3600.00|    1750.00000        3500.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0570 2601-2643401            22.400  SQ   |      70.00000        1568.00|      68.00000        1523.20| 
  TURF REINFORCEMENT MAT                  |                             |                             | 

0580 2602-0000020           500.000  LF   |       2.20000        1100.00|       2.00000        1000.00| 
  SILT FENCE                              |                             |                             | 
0590 2602-0000030           282.000  LF   |       2.50000         705.00|       2.40000         676.80| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000090           200.000  LF   |       1.00000         200.00|       0.50000         100.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0610 2602-0000100            94.000  LF   |       1.00000          94.00|       1.00000          94.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       271,681.59|           $       296,532.04|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   RAILROAD INSURANCE PROVISIONS 
                                          |                             |                             | 
0620 2595-0000100                    LUMP |    9500.00000        9500.00|    6000.00000        6000.00| 
  UPRR INSURANCE PROVISIONS               |                             |                             | 
     SECTION TOTALS                       |           $         9,500.00|           $         6,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,149,985.49|           $     3,364,123.54|           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     3,156,985.49|           $     3,434,123.54 |          $             0.00 
==================================================================================================================================== 
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     Bid  Order:  011                         Contract ID:  77-0805-272                 Primary County:  POLK 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    UNITED CONTRACTORS INC. AND SUBSIDIARIES 
Contract Period:  130 WORK DAYS      Approximate Start Date:  04/04/11 
 
 
        Project:  BRFIM-080-5(272)142--05-77 
      Work Type:  BRIDGE NEW - PPCB 
         County:  POLK               Prj Awd Amt: $2,030,433.00 
          Route:  I-80 
       Location:  OVER US 65 IN ALTOONA(EBL) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  2,030,433.00     100.00  % 
   2   JE200          JENSEN CONSTRUCTION CO.                                                    $  2,048,421.55     100.88  % 

   3   CR120          CRAMER AND ASSOC., INC.                                                    $  2,110,608.84     103.94  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  2,141,131.71     105.45  % 
   5   CO040          A.M. COHRON & SON, INC.                                                    $  2,219,798.60     109.32  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 
 
     Bid Order:  011                             Contract ID:  77-0805-272                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) JE200               |(   3  ) CR120 
                                          |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 1010; FOR A 312'-0 X 73'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           690.000  CY   |      25.00000       17250.00|      20.00000       13800.00|      20.00000       13800.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           141.000  CY   |     400.00000       56400.00|     300.00000       42300.00|     180.00000       25380.00 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210          1075.000  CY   |     400.00000      430000.00|     450.00000      483750.00|     550.00000      591250.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2403-7000220                    LUMP |     100.00000         100.00|       1.00000           1.00|       1.00000           1.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 

0050 2404-7775000         41589.000  LB   |       0.90000       37430.10|       0.75000       31191.75|       1.10000       45747.90 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        229806.000  LB   |       0.90000      206825.40|       0.80000      183844.80|       0.69000      158566.14 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2407-0564355            20.000  EACH |   26000.00000      520000.00|   25500.00000      510000.00|   24000.00000      480000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE155                        |                             |                             | 
0080 2408-7800000         22367.000  LB   |       2.50000       55917.50|       2.00000       44734.00|       2.40000       53680.80 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           686.000  LF   |      35.00000       24010.00|      50.00000       34300.00|      48.00000       32928.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2501-0201057         13300.000  LF   |      35.00000      465500.00|      35.00000      465500.00|      30.00000      399000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           700.000  LF   |      30.00000       21000.00|      45.00000       31500.00|      43.00000       30100.00 
  PREBORED HOLES                          |                             |                             | 
0120 2533-4980005                    LUMP |  103000.00000      103000.00|  100000.00000      100000.00|  190000.00000      190000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638620          1200.000  SY   |      30.00000       36000.00|      30.00000       36000.00|      35.00000       42000.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     1,973,433.00|           $     1,976,921.55|           $     2,062,453.84 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |   15000.00000       15000.00|   30000.00000       30000.00|    6375.00000        6375.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           120.000  EACH |     295.00000       35400.00|     295.00000       35400.00|     295.00000       35400.00 
  FLAGGERS                                |                             |                             | 
0160 2528-9290004           140.000  CDAY |      40.00000        5600.00|      35.00000        4900.00|      35.00000        4900.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  3 
 
     Bid Order:  011                             Contract ID:  77-0805-272                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) UN059               |(   2  ) JE200               |(   3  ) CR120 
                                          |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO.      |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2602-0000020           400.000  LF   |       2.00000         800.00|       2.00000         800.00|       3.50000        1400.00 
  SILT FENCE                              |                             |                             | 
0180 2602-0000090           200.000  LF   |       1.00000         200.00|       2.00000         400.00|       0.40000          80.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        57,000.00|           $        71,500.00|           $        48,155.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,030,433.00|           $     2,048,421.55|           $     2,110,608.84 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 
 
     Bid Order:  011                             Contract ID:  77-0805-272                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CO040               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |COHRON, A.M. & SON, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 1010; FOR A 312'-0 X 73'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2402-2720000           690.000  CY   |      22.50000       15525.00|      55.10000       38019.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100010           141.000  CY   |     460.00000       64860.00|     394.22000       55585.02| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0030 2403-7000210          1075.000  CY   |     475.00000      510625.00|     504.00000      541800.00| 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0040 2403-7000220                    LUMP |    1400.00000        1400.00|     850.00000         850.00| 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 

0050 2404-7775000         41589.000  LB   |       0.78000       32439.42|       0.80000       33271.20| 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        229806.000  LB   |       0.84000      193037.04|       0.80000      183844.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2407-0564355            20.000  EACH |   28000.00000      560000.00|   26801.49000      536029.80| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE155                        |                             |                             | 
0080 2408-7800000         22367.000  LB   |       2.75000       61509.25|       1.91000       42720.97| 
  STRUCTURAL STEEL                        |                             |                             | 
0090 2414-6424038           686.000  LF   |      46.00000       31556.00|      68.00000       46648.00| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0100 2501-0201057         13300.000  LF   |      35.00000      465500.00|      32.26000      429058.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0110 2501-6335010           700.000  LF   |      38.00000       26600.00|      33.48000       23436.00| 
  PREBORED HOLES                          |                             |                             | 
0120 2533-4980005                    LUMP |   80000.00000       80000.00|  192507.24000      192507.24| 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638620          1200.000  SY   |      40.00000       48000.00|      32.00000       38400.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     2,091,051.71|           $     2,162,170.03|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2528-8445110                    LUMP |    8500.00000        8500.00|   15540.57000       15540.57| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           120.000  EACH |     295.00000       35400.00|     295.00000       35400.00| 
  FLAGGERS                                |                             |                             | 
0160 2528-9290004           140.000  CDAY |      37.00000        5180.00|      38.00000        5320.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 
 
     Bid Order:  011                             Contract ID:  77-0805-272                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) CO040               |(      ) 
                                          |HERBERGER CONSTR. CO., INC.  |COHRON, A.M. & SON, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2602-0000020           400.000  LF   |       2.00000         800.00|       2.28000         912.00| 
  SILT FENCE                              |                             |                             | 
0180 2602-0000090           200.000  LF   |       1.00000         200.00|       2.28000         456.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        50,080.00|           $        57,628.57|           $ 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,141,131.71|           $     2,219,798.60|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  012  1 
 
     Bid  Order:  012                         Contract ID:  78-6802-149                 Primary County:  POTTAWATTAMIE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CRAMER AND ASSOC., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/06/11 
 
 
        Project:  BRFIMX-680-2(149)13--14-78 
      Work Type:  BRIDGE DECK OVERLAY 
         County:  POTTAWATTAMIE      Prj Awd Amt: $363,382.85 
          Route:  I-680 
       Location:  OVER OLD BOYER RIVER CHANNEL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR120          CRAMER AND ASSOC., INC.                                                    $    363,382.85     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    365,041.10     100.45  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    390,048.90     107.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  2 
 
     Bid Order:  012                             Contract ID:  78-6802-149                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 511; ITEMS FOR A 61'-6 X 39' CONTINUOUS CONCRETE SLAB BRIDGE DECK OVERLAY 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   12500.00000       12500.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2403-0100000             6.200  CY   |    3000.00000       18600.00|    3500.00000       21700.00|    4000.00000       24800.00 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          1023.000  LB   |       2.90000        2966.70|       3.00000        3069.00|       3.00000        3069.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-0698074            26.100  SY   |     130.00000        3393.00|     390.00000       10179.00|     200.00000        5220.00 
  DECK REPAIR, CLASS A                    |                             |                             | 
0050 2426-6772016            47.000  SF   |      95.00000        4465.00|     170.00000        7990.00|      60.00000        2820.00 

  CONCRETE REPAIR                         |                             |                             | 
0060 2528-8400048           625.000  LF   |      14.00000        8750.00|      16.00000       10000.00|      14.00000        8750.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0070 2533-4980005                    LUMP |   47000.00000       47000.00|   29000.00000       29000.00|   52000.00000       52000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        97,674.70|           $       101,938.00|           $       111,659.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   DESIGN NO. 511; ALTERNATE AA OPTION 1:  CLASS O PCC BID THIS SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0080 2413-0698066           272.300  SY   |                             |     100.00000       27230.00| 
  DECK OVERLAY (CLASS O PCC)              |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        27,230.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 511; ALTERNATE AA OPTION 2:  CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0090 2413-0698067           272.300  SY   |     160.00000       43568.00|                             |     130.00000       35399.00 
  DECK OVERLAY (CLASS HPC-O PCC)          |                             |                             | 
     SECTION TOTALS                       |           $        43,568.00|           $                 |           $        35,399.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS 

                                          |                             |                             | 
0100 2102-2625000           300.000  CY   |      19.00000        5700.00|      25.00000        7500.00|      19.50000        5850.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2115-0100000            69.200  CY   |     100.00000        6920.00|     100.00000        6920.00|     100.00000        6920.00 
  MODIFIED SUBBASE                        |                             |                             | 
0120 2122-5500060           415.600  SY   |      60.25000       25039.90|      61.00000       25351.60|      61.00000       25351.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0130 2122-7450080          1178.500  SY   |      62.50000       73656.25|      63.00000       74245.50|      63.00000       74245.50 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  3 
 
     Bid Order:  012                             Contract ID:  78-6802-149                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2213-2713300           261.900  CY   |      25.00000        6547.50|      78.00000       20428.20|      75.00000       19642.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0150 2214-5145150           694.700  SY   |      20.00000       13894.00|      20.00000       13894.00|      20.00000       13894.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0685550            45.000  SY   |     300.00000       13500.00|     260.00000       11700.00|     300.00000       13500.00 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2303-0133500           694.700  SY   |      30.00000       20841.00|      30.00000       20841.00|      30.00000       20841.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0180 2308-1000000             7.700  GAL  |      50.00000         385.00|      50.00000         385.00|      60.00000         462.00 

  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0190 2412-0000100           287.300  SY   |      10.00000        2873.00|      11.00000        3160.30|      11.00000        3160.30 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0200 2505-4008120           570.000  LF   |       4.00000        2280.00|       4.00000        2280.00|       9.00000        5130.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0210 2505-4008300           375.000  LF   |      12.00000        4500.00|      12.00000        4500.00|      24.00000        9000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0220 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0230 2505-4021010             4.000  EACH |     175.00000         700.00|     180.00000         720.00|     350.00000        1400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0240 2505-4021700             4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0250 2510-6745850            45.000  SY   |      75.00000        3375.00|      32.00000        1440.00|      35.00000        1575.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0260 2527-9263109            71.900  STA  |      55.00000        3954.50|      55.00000        3954.50|      50.00000        3595.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0270 2527-9263130            14.800  STA  |     145.00000        2146.00|     150.00000        2220.00|     140.00000        2072.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0280 2527-9263180            67.800  STA  |      35.00000        2373.00|      35.00000        2373.00|      40.00000        2712.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0290 2528-8400157             1.000  EACH |    5600.00000        5600.00|    5000.00000        5000.00|    4000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0300 2528-8445110                    LUMP |    7295.00000        7295.00|    8000.00000        8000.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2548-0000100             7.200  STA  |     300.00000        2160.00|     300.00000        2160.00|     450.00000        3240.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 
 
     Bid Order:  012                             Contract ID:  78-6802-149                   Primary County:  POTTAWATTAMIE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR120               |(   2  ) CH320               |(   3  ) CU080 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0320 2551-0000110             2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1600.00000        3200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0330 2602-0000020           400.000  LF   |       3.00000        1200.00|       3.00000        1200.00|       2.50000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       222,140.15|           $       235,873.10|           $       242,990.90 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       363,382.85|           $       365,041.10|           $       390,048.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  102  1 
 
     Bid  Order:  102                         Contract ID:  46-1697-044                 Primary County:  HUMBOLDT 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-169-7(42)--2R-46                                  Project:  NHSN-169-7(43)--2R-46 
      Work Type:  RCB CULVERT NEW - SINGLE BOX                         Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  HUMBOLDT           Prj Awd Amt: $385,148.05             County:  HUMBOLDT           Prj Awd Amt: $321,012.95 
          Route:  U.S. 169                                                 Route:  U.S. 169 
       Location:  OVER DRAINAGE DITCH 1.2 MILES S. OF HUMBOLDT          Location:  OVER INDIAN CREEK 2.2 MILES S. OF HUMBOLDT 
 
 
        Project:  NHSN-169-7(44)--2R-46 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  HUMBOLDT           Prj Awd Amt: $2,918,241.13 

          Route:  U.S. 169 
       Location:  FROM 1 MILE S. OF CO. RD. C-46 N. 1.2 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  3,624,402.13     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $  3,704,797.82     102.21  % 
   3   MO480          MOYNA, C.J. & SONS, INC.                                                   $  3,744,987.28     103.32  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $  3,938,836.16     108.67  % 
   5   WI040          WICKS CONSTRUCTION, INC.                                                   $  4,065,512.53     112.17  % 
   6   RO180          ROGNES BROS. EXCAVATING, INC.                                              $  4,523,715.02     124.81  % 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 109; ITEMS FOR A 10' X 12' X 249' REINFORCED CONCRETE BOX CULVERT     NHSN-169-7(42)--2R-46 
                                          |                             |                             | 
0010 2402-2720000          8247.000  CY   |       4.70000       38760.90|       9.00000       74223.00|       4.00000       32988.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           732.200  CY   |     290.00000      212338.00|     290.00000      212338.00|     367.00000      268717.40 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000        128519.000  LB   |       0.85000      109241.15|       0.85000      109241.15|       0.83000      106670.77 
  REINFORCING STEEL                       |                             |                             | 
0040 2533-4980005                    LUMP |   24000.00000       24000.00|   24000.00000       24000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       384,340.05|           $       419,802.15|           $       418,376.17 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                          NHSN-169-7(42)--2R-46 
                                          |                             |                             | 
0050 2518-6910000             2.000  EACH |     151.50000         303.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |     505.00000         505.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $           808.00|           $           800.00|           $           800.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 110; ITEMS FOR A TWIN 12' X 10' X 153' RCB CULV. BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN NHSN(43) 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |                             |                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-0425030           209.000  CY   |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000           180.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2722000           450.000  CY   |                             |                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0110 2403-0100020           644.400  CY   |                             |                             | 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         86491.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0130 2507-3250005           385.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           410.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 110; ITEMS FOR A TWIN 12' X 10' X 163' RCB CULV. BID THIS SECTION IF PRECAST ALT. IS CHOSEN NHSN(43) 
                                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2401-6750001                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0170 2402-0425030           225.000  CY   |      30.30000        6817.50|      30.30000        6817.50|      28.00000        6300.00 
  GRANULAR BACKFILL                       |                             |                             | 
0180 2402-2720000           130.000  CY   |       9.85000        1280.50|       9.85000        1280.50|       4.00000         520.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2402-2722000           370.000  CY   |      25.00000        9250.00|      25.00000        9250.00|      12.00000        4440.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0200 2415-2111210           326.000  LF   |     570.00000      185820.00|     570.00000      185820.00|     600.00000      195600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 

0210 2415-2201210             4.000  EACH |   17950.00000       71800.00|   17950.00000       71800.00|   16700.00000       66800.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0220 2506-4984000            42.000  CY   |     155.00000        6510.00|     155.00000        6510.00|     150.00000        6300.00 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005           442.000  SY   |       2.10000         928.20|       2.10000         928.20|       4.00000        1768.00 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           475.000  TON  |      26.85000       12753.75|      26.85000       12753.75|      30.00000       14250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       320,159.95|           $       320,159.95|           $       317,978.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                          NHSN-169-7(43)--2R-46 
                                          |                             |                             | 
0260 2518-6910000             2.000  EACH |     151.50000         303.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2528-8445110                    LUMP |     550.00000         550.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $           853.00|           $           800.00|           $           800.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ROADWAY ITEMS                          NHSN-169-7(44)--2R-46 
                                          |                             |                             | 
0280 2102-0425046         25885.000  CY   |       2.25000       58241.25|       2.25000       58241.25|       4.00000      103540.00 
  SELECTED BACKFILL                       |                             |                             | 
0290 2102-0425070          1797.000  TON  |      14.25000       25607.25|      14.25000       25607.25|      11.00000       19767.00 
  SPECIAL BACKFILL                        |                             |                             | 
0300 2102-2710070        228999.000  CY   |       2.25000      515247.75|       2.25000      515247.75|       2.25000      515247.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2102-2712015           200.000  CY   |      19.00000        3800.00|      19.00000        3800.00|     100.00000       20000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0320 2102-4560000           130.000  STA  |     115.00000       14950.00|     115.00000       14950.00|      90.00000       11700.00 
  LOCATING TILE LINES                     |                             |                             | 

0330 2105-8425015         21509.000  CY   |       3.40000       73130.60|       3.40000       73130.60|       3.50000       75281.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0340 2107-0875100        177563.000  CY   |       0.35000       62147.05|       0.35000       62147.05|       0.30000       53268.90 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0350 2111-8174100         34164.000  SY   |       3.75000      128115.00|       3.75000      128115.00|       5.00000      170820.00 
  GRANULAR SUBBASE                        |                             |                             | 

0360 2121-7425010          5199.000  TON  |      14.65000       76165.35|      14.65000       76165.35|      15.80000       82144.20 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0370 2122-5500060          3890.000  SY   |      34.86000      135605.40|      34.86000      135605.40|      34.86000      135605.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0380 2122-5500080           534.000  SY   |      46.47000       24814.98|      46.47000       24814.98|      46.47000       24814.98 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0390 2123-7450000           247.000  STA  |      95.00000       23465.00|      95.00000       23465.00|     120.00000       29640.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033080           693.400  SY   |      55.75000       38657.05|      55.75000       38657.05|      55.75000       38657.05 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0410 2301-1033100         28170.300  SY   |      36.16000     1018638.05|      36.16000     1018638.05|      36.16000     1018638.05 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0420 2301-4875006            80.000  SY   |      43.39000        3471.20|      43.59000        3487.20|      43.39000        3471.20 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 

0430 2301-6911722                    LUMP |     900.00000         900.00|     900.00000         900.00|     900.00000         900.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0440 2303-6911000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|      43.18000          43.18 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0450 2303-9093010           448.000  SY   |      55.25000       24752.00|      55.25000       24752.00|      55.25000       24752.00 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0460 2308-1000000            86.900  GAL  |      11.00000         955.90|      11.00000         955.90|      15.00000        1303.50 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0470 2315-8275025          2623.000  TON  |      12.90000       33836.70|      12.90000       33836.70|      14.80000       38820.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0480 2401-6745650                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0490 2402-0425040          2852.000  CY   |      30.00000       85560.00|      30.00000       85560.00|      30.00000       85560.00 
  FLOODED BACKFILL                        |                             |                             | 
0500 2402-2720100           547.000  CY   |       6.50000        3555.50|       6.50000        3555.50|       6.50000        3555.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0510 2416-0100024             1.000  EACH |     450.00000         450.00|     450.00000         450.00|     450.00000         450.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0520 2416-0100030             5.000  EACH |     525.00000        2625.00|     525.00000        2625.00|     525.00000        2625.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0530 2416-0100036             2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0540 2416-0102022             2.000  EACH |     425.00000         850.00|     425.00000         850.00|     425.00000         850.00 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0550 2416-1180030           408.000  LF   |      62.00000       25296.00|      62.00000       25296.00|      62.00000       25296.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2416-1180036            90.000  LF   |      75.00000        6750.00|      75.00000        6750.00|      75.00000        6750.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2416-1190022            62.000  LF   |      50.00000        3100.00|      50.00000        3100.00|      50.00000        3100.00 
  CULVERT, CONCRETE ARCH ENTRANCE PIPE,   |                             |                             | 
  22 IN. X 14 IN.                         |                             |                             | 
0580 2417-0225030             1.000  EACH |     375.00000         375.00|     375.00000         375.00|     375.00000         375.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0590 2417-1060030            58.000  LF   |      55.00000        3190.00|      55.00000        3190.00|      55.00000        3190.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0600 2417-1060060           100.000  LF   |      66.50000        6650.00|      66.50000        6650.00|      66.50000        6650.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  60 IN. DIA.                             |                             |                             | 
0610 2422-0360018             4.000  EACH |     240.00000         960.00|     240.00000         960.00|     240.00000         960.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0620 2422-0360021             1.000  EACH |     260.00000         260.00|     260.00000         260.00|     260.00000         260.00 
  APRONS, UNCLASSIFIED, 21 IN. DIA.       |                             |                             | 
0630 2422-0360024            23.000  EACH |     300.00000        6900.00|     300.00000        6900.00|     300.00000        6900.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0640 2422-1722024           644.000  LF   |      28.00000       18032.00|      28.00000       18032.00|      28.00000       18032.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0650 2422-1723018            48.000  LF   |      25.50000        1224.00|      25.50000        1224.00|      25.50000        1224.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0660 2422-1723021            77.000  LF   |      31.00000        2387.00|      31.00000        2387.00|      31.00000        2387.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 21  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0670 2422-1723024           216.000  LF   |      30.00000        6480.00|      30.00000        6480.00|      30.00000        6480.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0680 2435-0256200             1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00|    3200.00000        3200.00 
  INTAKE, SW-562                          |                             |                             | 
0690 2502-8212034         14268.000  LF   |       5.10000       72766.80|       3.85000       54931.80|       3.85000       54931.80 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0700 2502-8220196            62.000  EACH |     110.00000        6820.00|     150.00000        9300.00|     150.00000        9300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0710 2503-0110024           246.000  LF   |      50.00000       12300.00|      50.00000       12300.00|      50.00000       12300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0720 2505-4008120          1025.000  LF   |       5.05000        5176.25|       5.00000        5125.00|       5.00000        5125.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0730 2506-4984000            36.000  CY   |     155.00000        5580.00|     155.00000        5580.00|     150.00000        5400.00 
  FLOWABLE MORTAR                         |                             |                             | 
0740 2507-3250005          1262.000  SY   |       2.10000        2650.20|       2.10000        2650.20|       4.00000        5048.00 
  ENGINEERING FABRIC                      |                             |                             | 
0750 2507-6800011            21.000  SY   |      93.80000        1969.80|      93.80000        1969.80|      55.00000        1155.00 
  REVETMENT, CLASS A                      |                             |                             | 
0760 2507-6800061          1073.000  TON  |      26.85000       28810.05|      26.85000       28810.05|      30.00000       32190.00 

  REVETMENT, CLASS E                      |                             |                             | 
0770 2507-8029000            35.000  TON  |      29.55000        1034.25|      29.55000        1034.25|      45.00000        1575.00 
  EROSION STONE                           |                             |                             | 
0780 2510-6745850         21896.000  SY   |       3.70000       81015.20|       3.72000       81453.12|       5.50000      120428.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0790 2510-6750600             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0800 2515-2475006           259.000  SY   |      43.18000       11183.62|      43.18000       11183.62|      34.00000        8806.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0810 2515-6745600           745.000  SY   |       4.75000        3538.75|       4.75000        3538.75|       5.50000        4097.50 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0820 2518-6910000            10.000  EACH |     151.50000        1515.00|     150.00000        1500.00|     150.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0830 2520-3350015             1.000  EACH |    5000.00000        5000.00|    6000.00000        6000.00|    7000.00000        7000.00 

  FIELD OFFICE                            |                             |                             | 
0840 2526-8285000                    LUMP |   13000.00000       13000.00|   10500.00000       10500.00|   12000.00000       12000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0850 2526-8286000                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 

0860 2527-9263109           276.950  STA  |      20.09000        5563.93|      19.89000        5508.54|      19.89000        5508.54 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0870 2527-9263137            10.000  EACH |      75.75000         757.50|      75.00000         750.00|      75.00000         750.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0880 2528-8400048           500.000  LF   |      24.81000       12405.00|      24.56000       12280.00|      15.00000        7500.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0890 2528-8445110                    LUMP |    9050.00000        9050.00|   15560.00000       15560.00|    5550.00000        5550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2533-4980005                    LUMP |   99075.00000       99075.00|  156000.00000      156000.00|   61000.00000       61000.00 
  MOBILIZATION                            |                             |                             | 
0910 2601-2633100            29.600  ACRE |      40.00000        1184.00|      27.00000         799.20|      27.00000         799.20 
  MOWING                                  |                             |                             | 
0920 2601-2634100            29.600  ACRE |     700.00000       20720.00|     700.00000       20720.00|     700.00000       20720.00 
  MULCHING                                |                             |                             | 
0930 2601-2636018             0.100  ACRE |    9900.00000         990.00|    3000.00000         300.00|    3000.00000         300.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0940 2601-2638352            71.000  SQ   |      16.50000        1171.50|      11.00000         781.00|      11.00000         781.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0950 2601-2642100            29.600  ACRE |     110.00000        3256.00|     125.00000        3700.00|      71.00000        2101.60 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0960 2601-2643110           100.000  MGAL |      60.00000        6000.00|      60.00000        6000.00|      60.00000        6000.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0970 2602-0000020          1538.000  LF   |       2.00000        3076.00|       1.82000        2799.16|       1.82000        2799.16 
  SILT FENCE                              |                             |                             | 
0980 2602-0000030           713.000  LF   |       2.75000        1960.75|       1.90000        1354.70|       1.90000        1354.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) CE120               |(   3  ) MO480 
                                          |PETERSON CONTRACTORS INC.    |CEDAR VALLEY CORP.           |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0990 2602-0000090           615.000  LF   |       0.50000         307.50|       0.50000         307.50|       1.00000         615.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1000 2602-0000100           238.000  LF   |       0.50000         119.00|       1.00000         238.00|       1.00000         238.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     2,879,241.13|           $     2,924,235.72|           $     2,968,033.11 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS    NHSN-169-7(44)--2R-46 
                                          |                             |                             | 
1010 2301-7000110         25000.000  EACH |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1020 2317-7000110         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        39,000.00|           $        39,000.00|           $        39,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,624,402.13|           $     3,704,797.82|           $     3,744,987.28 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DESIGN NO. 109; ITEMS FOR A 10' X 12' X 249' REINFORCED CONCRETE BOX CULVERT     NHSN-169-7(42)--2R-46 
                                          |                             |                             | 
0010 2402-2720000          8247.000  CY   |       4.00000       32988.00|       6.00000       49482.00|       4.00000       32988.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0020 2403-0100020           732.200  CY   |     367.00000      268717.40|     367.00000      268717.40|     367.00000      268717.40 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0030 2404-7775000        128519.000  LB   |       0.83000      106670.77|       0.83000      106670.77|       0.83000      106670.77 
  REINFORCING STEEL                       |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       418,376.17|           $       439,870.17|           $       458,376.17 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   ROADWAY ITEMS                          NHSN-169-7(42)--2R-46 
                                          |                             |                             | 
0050 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0060 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $           800.00|           $           800.00|           $         2,600.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   DESIGN NO. 110; ITEMS FOR A TWIN 12' X 10' X 153' RCB CULV. BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN NHSN(43) 
                                          |                             |                             | 
0070 2401-6750001                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-0425030           209.000  CY   |      32.00000        6688.00|      32.00000        6688.00|      32.00000        6688.00 
  GRANULAR BACKFILL                       |                             |                             | 
0090 2402-2720000           180.000  CY   |       4.00000         720.00|       4.00000         720.00|       4.00000         720.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0100 2402-2722000           450.000  CY   |      12.00000        5400.00|      12.00000        5400.00|      12.00000        5400.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0110 2403-0100020           644.400  CY   |     348.00000      224251.20|     348.00000      224251.20|     348.00000      224251.20 

  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0120 2404-7775000         86491.000  LB   |       0.87000       75247.17|       0.87000       75247.17|       0.87000       75247.17 
  REINFORCING STEEL                       |                             |                             | 
0130 2507-3250005           385.000  SY   |       2.00000         770.00|       4.00000        1540.00|       3.50000        1347.50 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           410.000  TON  |      40.00000       16400.00|      55.00000       22550.00|      38.00000       15580.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2533-4980005                    LUMP |    8500.00000        8500.00|   12500.00000       12500.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       347,976.37|           $       358,896.37|           $       389,233.87 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   DESIGN NO. 110; ITEMS FOR A TWIN 12' X 10' X 163' RCB CULV. BID THIS SECTION IF PRECAST ALT. IS CHOSEN NHSN(43) 
                                          |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0160 2401-6750001                    LUMP |                             |                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0170 2402-0425030           225.000  CY   |                             |                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0180 2402-2720000           130.000  CY   |                             |                             | 

  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2402-2722000           370.000  CY   |                             |                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0200 2415-2111210           326.000  LF   |                             |                             | 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 

0210 2415-2201210             4.000  EACH |                             |                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0220 2506-4984000            42.000  CY   |                             |                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0230 2507-3250005           442.000  SY   |                             |                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           475.000  TON  |                             |                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0005   ROADWAY ITEMS                          NHSN-169-7(43)--2R-46 
                                          |                             |                             | 
0260 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
0270 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $           800.00|           $           800.00|           $         2,600.00 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0006   ROADWAY ITEMS                          NHSN-169-7(44)--2R-46 
                                          |                             |                             | 
0280 2102-0425046         25885.000  CY   |       3.05000       78949.25|       3.05000       78949.25|       3.85000       99657.25 
  SELECTED BACKFILL                       |                             |                             | 
0290 2102-0425070          1797.000  TON  |      13.00000       23361.00|      13.00000       23361.00|      15.25000       27404.25 
  SPECIAL BACKFILL                        |                             |                             | 
0300 2102-2710070        228999.000  CY   |       2.98000      682417.02|       2.98000      682417.02|       3.50000      801496.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0310 2102-2712015           200.000  CY   |       8.00000        1600.00|       8.00000        1600.00|      20.00000        4000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0320 2102-4560000           130.000  STA  |     100.00000       13000.00|     100.00000       13000.00|     125.00000       16250.00 
  LOCATING TILE LINES                     |                             |                             | 

0330 2105-8425015         21509.000  CY   |       2.98000       64096.82|       2.98000       64096.82|       4.50000       96790.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0340 2107-0875100        177563.000  CY   |       0.60000      106537.80|       0.60000      106537.80|       0.55000       97659.65 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0350 2111-8174100         34164.000  SY   |       4.25000      145197.00|       4.25000      145197.00|       6.43000      219674.52 
  GRANULAR SUBBASE                        |                             |                             | 

0360 2121-7425010          5199.000  TON  |      13.00000       67587.00|      13.00000       67587.00|      16.25000       84483.75 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0370 2122-5500060          3890.000  SY   |      34.86000      135605.40|      42.77000      166375.30|      45.00000      175050.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0380 2122-5500080           534.000  SY   |      46.47000       24814.98|      56.95000       30411.30|      58.00000       30972.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0390 2123-7450000           247.000  STA  |     150.00000       37050.00|     150.00000       37050.00|     250.00000       61750.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0400 2301-1033080           693.400  SY   |      40.50000       28082.70|      40.50000       28082.70|      55.75000       38657.05 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0410 2301-1033100         28170.300  SY   |      36.65000     1032441.50|      36.65000     1032441.50|      36.16000     1018638.05 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0420 2301-4875006            80.000  SY   |      40.00000        3200.00|      40.00000        3200.00|      43.39000        3471.20 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 

0430 2301-6911722                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     900.00000         900.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0440 2303-6911000                    LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0450 2303-9093010           448.000  SY   |      55.25000       24752.00|      42.77000       19160.96|      55.25000       24752.00 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0460 2308-1000000            86.900  GAL  |       4.00000         347.60|      11.00000         955.90|      11.00000         955.90 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0470 2315-8275025          2623.000  TON  |      13.00000       34099.00|      13.00000       34099.00|      15.00000       39345.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0480 2401-6745650                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0490 2402-0425040          2852.000  CY   |      30.00000       85560.00|      30.00000       85560.00|      35.00000       99820.00 
  FLOODED BACKFILL                        |                             |                             | 
0500 2402-2720100           547.000  CY   |       6.50000        3555.50|       6.50000        3555.50|       8.00000        4376.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0510 2416-0100024             1.000  EACH |     575.00000         575.00|     450.00000         450.00|     706.00000         706.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0520 2416-0100030             5.000  EACH |     625.00000        3125.00|     525.00000        2625.00|     706.00000        3530.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0530 2416-0100036             2.000  EACH |     875.00000        1750.00|     700.00000        1400.00|     725.00000        1450.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0540 2416-0102022             2.000  EACH |     475.00000         950.00|     425.00000         850.00|     425.00000         850.00 
  APRONS, CONCRETE ARCH, 22 IN. X 14 IN.  |                             |                             | 
0550 2416-1180030           408.000  LF   |      60.00000       24480.00|      62.00000       25296.00|      62.00000       25296.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2416-1180036            90.000  LF   |      72.50000        6525.00|      75.00000        6750.00|      79.00000        7110.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0570 2416-1190022            62.000  LF   |      52.50000        3255.00|      50.00000        3100.00|      53.00000        3286.00 
  CULVERT, CONCRETE ARCH ENTRANCE PIPE,   |                             |                             | 
  22 IN. X 14 IN.                         |                             |                             | 
0580 2417-0225030             1.000  EACH |     375.00000         375.00|     375.00000         375.00|     266.00000         266.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0590 2417-1060030            58.000  LF   |      55.00000        3190.00|      55.00000        3190.00|      41.00000        2378.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  30 IN. DIA.                             |                             |                             | 
0600 2417-1060060           100.000  LF   |      66.50000        6650.00|      66.50000        6650.00|      83.00000        8300.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  60 IN. DIA.                             |                             |                             | 
0610 2422-0360018             4.000  EACH |     240.00000         960.00|     240.00000         960.00|     150.00000         600.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0620 2422-0360021             1.000  EACH |     260.00000         260.00|     260.00000         260.00|     200.00000         200.00 
  APRONS, UNCLASSIFIED, 21 IN. DIA.       |                             |                             | 
0630 2422-0360024            23.000  EACH |     300.00000        6900.00|     300.00000        6900.00|     234.00000        5382.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0640 2422-1722024           644.000  LF   |      28.00000       18032.00|      28.00000       18032.00|      26.00000       16744.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0650 2422-1723018            48.000  LF   |      25.50000        1224.00|      25.50000        1224.00|      25.00000        1200.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0660 2422-1723021            77.000  LF   |      31.00000        2387.00|      31.00000        2387.00|      30.00000        2310.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 21  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0670 2422-1723024           216.000  LF   |      30.00000        6480.00|      30.00000        6480.00|      31.00000        6696.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0680 2435-0256200             1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00|    3000.00000        3000.00 
  INTAKE, SW-562                          |                             |                             | 
0690 2502-8212034         14268.000  LF   |       3.85000       54931.80|       3.85000       54931.80|       3.93000       56073.24 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0700 2502-8220196            62.000  EACH |     150.00000        9300.00|     150.00000        9300.00|     150.00000        9300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0710 2503-0110024           246.000  LF   |      50.00000       12300.00|      50.00000       12300.00|      50.00000       12300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED, 24  |                             |                             | 
  IN.                                     |                             |                             | 
0720 2505-4008120          1025.000  LF   |       5.00000        5125.00|       5.00000        5125.00|       3.50000        3587.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0730 2506-4984000            36.000  CY   |     155.00000        5580.00|     155.00000        5580.00|     225.00000        8100.00 
  FLOWABLE MORTAR                         |                             |                             | 
0740 2507-3250005          1262.000  SY   |       2.55000        3218.10|       2.55000        3218.10|       3.50000        4417.00 
  ENGINEERING FABRIC                      |                             |                             | 
0750 2507-6800011            21.000  SY   |     150.00000        3150.00|     150.00000        3150.00|      30.00000         630.00 
  REVETMENT, CLASS A                      |                             |                             | 
0760 2507-6800061          1073.000  TON  |      45.00000       48285.00|      45.00000       48285.00|      38.00000       40774.00 

  REVETMENT, CLASS E                      |                             |                             | 
0770 2507-8029000            35.000  TON  |      55.00000        1925.00|      55.00000        1925.00|      33.00000        1155.00 
  EROSION STONE                           |                             |                             | 
0780 2510-6745850         21896.000  SY   |       4.95000      108385.20|       4.95000      108385.20|       6.50000      142324.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0790 2510-6750600             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0800 2515-2475006           259.000  SY   |      34.00000        8806.00|      34.00000        8806.00|      43.18000       11183.62 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0810 2515-6745600           745.000  SY   |       4.95000        3687.75|       4.95000        3687.75|       5.00000        3725.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0820 2518-6910000            10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|      50.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0830 2520-3350015             1.000  EACH |    7500.00000        7500.00|    3500.00000        3500.00|    7500.00000        7500.00 

  FIELD OFFICE                            |                             |                             | 
0840 2526-8285000                    LUMP |   15600.00000       15600.00|   12000.00000       12000.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0850 2526-8286000                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 

0860 2527-9263109           276.950  STA  |      19.89000        5508.54|      19.89000        5508.54|      35.00000        9693.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0870 2527-9263137            10.000  EACH |      75.00000         750.00|      75.00000         750.00|     100.00000        1000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0880 2528-8400048           500.000  LF   |      14.00000        7000.00|      24.56000       12280.00|      16.50000        8250.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0890 2528-8445110                    LUMP |    5550.00000        5550.00|    5550.00000        5550.00|    5200.00000        5200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0900 2533-4980005                    LUMP |   90000.00000       90000.00|  150000.00000      150000.00|  185000.00000      185000.00 
  MOBILIZATION                            |                             |                             | 
0910 2601-2633100            29.600  ACRE |      27.00000         799.20|      38.00000        1124.80|      40.00000        1184.00 
  MOWING                                  |                             |                             | 
0920 2601-2634100            29.600  ACRE |     700.00000       20720.00|     700.00000       20720.00|     700.00000       20720.00 
  MULCHING                                |                             |                             | 
0930 2601-2636018             0.100  ACRE |    3000.00000         300.00|    6000.00000         600.00|    9900.00000         990.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0940 2601-2638352            71.000  SQ   |      11.00000         781.00|      22.00000        1562.00|      16.50000        1171.50 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0950 2601-2642100            29.600  ACRE |      71.00000        2101.60|     155.00000        4588.00|     110.00000        3256.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0960 2601-2643110           100.000  MGAL |      60.00000        6000.00|      60.00000        6000.00|      60.00000        6000.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0970 2602-0000020          1538.000  LF   |       1.82000        2799.16|       1.75000        2691.50|       2.00000        3076.00 
  SILT FENCE                              |                             |                             | 
0980 2602-0000030           713.000  LF   |       1.90000        1354.70|       2.25000        1604.25|       2.75000        1960.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
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     Bid Order:  102                             Contract ID:  46-1697-044                   Primary County:  HUMBOLDT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) WI040               |(   6  ) RO180 
                                          |REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0990 2602-0000090           615.000  LF   |       1.00000         615.00|       2.00000        1230.00|       0.50000         307.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1000 2602-0000100           238.000  LF   |       1.00000         238.00|       2.00000         476.00|       0.50000         119.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $     3,131,883.62|           $     3,226,145.99|           $     3,631,904.98 

------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS    NHSN-169-7(44)--2R-46 
                                          |                             |                             | 
1010 2301-7000110         25000.000  EACH |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 

  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1020 2317-7000110         14000.000  EACH |       1.00000       14000.00|       1.00000       14000.00|       1.00000       14000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        39,000.00|           $        39,000.00|           $        39,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,938,836.16|           $     4,065,512.53|           $     4,523,715.02 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  151  1 
 
     Bid  Order:  151                         Contract ID:  22-0189-098                 Primary County:  CLAYTON 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONST. D/B/A RIVER CITY PAVING 
Contract Period:   40 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  TSF-018-9(98)--92-22                                   Project:  TSF-150-4(59)--92-33 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CLAYTON            Prj Awd Amt: $141,869.94             County:  FAYETTE            Prj Awd Amt: $76,932.01 
          Route:  U.S. 18                                                  Route:  IOWA 150 
       Location:  CURVES AT Y64 EAST OF POSTVILLE & NEAR WCL            Location:  0.5 MILE SOUTH OF EL DORADO 
                  OF MARQUETTE 
 
        Project:  TSF-009-8(36)--92-96                                   Project:  TSF-052-5(35)--92-96 
      Work Type:  HMA PAVED SHOULDER - NEW                             Work Type:  HMA PAVED SHOULDER - NEW 
         County:  WINNESHIEK         Prj Awd Amt: $91,088.11              County:  WINNESHIEK         Prj Awd Amt: $106,887.89 

          Route:  IOWA 9                                                   Route:  U.S. 52 
       Location:  CURVE JUST SE OF DECORAH MUNICIPAL AIRPORT            Location:  CURVE APPROX. 2 MILES NORTH OF CALMAR 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA812          MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING                         $    416,777.95     100.00  % 
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     Bid Order:  151                             Contract ID:  22-0189-098                   Primary County:  CLAYTON 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS                            CLAYTON COUNTY TSF-18-9(98)--92-22 
                                          |                             |                             | 
0005 2102-2713070           200.000  CY   |      15.50000        3100.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0010 2102-2713090           302.000  CY   |      15.50000        4681.00|                             | 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2121-7425020           163.000  TON  |      20.00000        3260.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060          1810.000  SY   |      31.38000       56797.80|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0040 2308-1000000            58.000  GAL  |      26.83000        1556.14|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0050 2505-4008120           175.000  LF   |       6.00000        1050.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0060 2505-4008300            25.000  LF   |      50.00000        1250.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0070 2505-4021700             4.000  EACH |    2500.00000       10000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0080 2524-9130011            23.000  EACH |     450.00000       10350.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0090 2527-9263109           225.600  STA  |      15.00000        3384.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    2350.00000        2350.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            60.000  EACH |     295.00000       17700.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115            20.000  EACH |     445.00000        8900.00|                             | 
  PILOT CARS                              |                             |                             | 

0130 2533-4980005                    LUMP |   11110.00000       11110.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2548-0000100            46.200  STA  |      40.00000        1848.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0150 2548-0000200             4.000  STA  |      75.00000         300.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0160 2548-0000310            11.700  STA  |      40.00000         468.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  22-0189-098                   Primary County:  CLAYTON 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2548-0000320            50.200  STA  |      75.00000        3765.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       141,869.94|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0002   ROADWAY ITEMS                            FAYETTE COUNTY TSF-150-4(59)--92-33 
                                          |                             |                             | 
0180 2102-2713090            37.000  CY   |      30.00000        1110.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0190 2121-7425020            60.000  TON  |      25.00000        1500.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0200 2122-5500080           748.000  SY   |      46.69000       34924.12|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0210 2308-1000000            21.600  GAL  |      68.67000        1483.27|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0220 2510-6745850           582.000  SY   |       7.16000        4167.12|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2524-9130011             8.000  EACH |     450.00000        3600.00|                             | 
  GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) |                             |                             | 
0240 2524-9275222            30.000  LF   |      40.00000        1200.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
0250 2524-9325001            12.500  SF   |      30.00000         375.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0260 2527-9263109            45.000  STA  |      15.00000         675.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    1950.00000        1950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2528-8445113            30.000  EACH |     295.00000        8850.00|                             | 
  FLAGGERS                                |                             |                             | 
0290 2528-8445115            10.000  EACH |     445.00000        4450.00|                             | 
  PILOT CARS                              |                             |                             | 
0300 2533-4980005                    LUMP |   11110.00000       11110.00|                             | 
  MOBILIZATION                            |                             |                             | 
0310 2548-0000100            15.000  STA  |      40.00000         600.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  22-0189-098                   Primary County:  CLAYTON 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0320 2548-0000200            12.500  STA  |      75.00000         937.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        76,932.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

SECTION 0003   ROADWAY ITEMS                            WINNESHIEK COUNTY TSF-9-8(36)--92-96 
                                          |                             |                             | 
0330 2102-2713090           254.000  CY   |      15.50000        3937.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0340 2121-7425020           137.000  TON  |      20.00000        2740.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0350 2122-5500060          1523.000  SY   |      34.32000       52269.36|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0360 2308-1000000            51.000  GAL  |      30.25000        1542.75|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0370 2527-9263109            68.700  STA  |      15.00000        1030.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2528-8445110                    LUMP |    1950.00000        1950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0390 2528-8445113            30.000  EACH |     295.00000        8850.00|                             | 
  FLAGGERS                                |                             |                             | 
0400 2528-8445115            10.000  EACH |     445.00000        4450.00|                             | 
  PILOT CARS                              |                             |                             | 
0410 2533-4980005                    LUMP |   11110.00000       11110.00|                             | 
  MOBILIZATION                            |                             |                             | 
0420 2548-0000100            41.400  STA  |      40.00000        1656.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 

0430 2548-0000200            20.700  STA  |      75.00000        1552.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $        91,088.11|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0004   ROADWAY ITEMS                            WINNESHIEK COUNTY TSF-52-5(35)--92-96 
                                          |                             |                             | 
0440 2102-2713090           357.000  CY   |      16.65000        5944.05|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
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     Bid Order:  151                             Contract ID:  22-0189-098                   Primary County:  CLAYTON 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA812               |(      )                     |(      ) 
                                          |MATHY CONST. D/B/A RIVER CIT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0450 2121-7425020           193.000  TON  |      20.00000        3860.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0460 2122-5500060          2142.000  SY   |      31.01000       66423.42|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0470 2308-1000000            52.300  GAL  |      29.53000        1544.42|                             | 
  ASPHALT EMULSION FOR FOG SEAL           |                             |                             | 
  (SHOULDERS)                             |                             |                             | 
0480 2527-9263109            55.200  STA  |      15.00000         828.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0490 2528-8445110                    LUMP |    1950.00000        1950.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0500 2528-8445113            30.000  EACH |     295.00000        8850.00|                             | 
  FLAGGERS                                |                             |                             | 
0510 2528-8445115            10.000  EACH |     445.00000        4450.00|                             | 
  PILOT CARS                              |                             |                             | 
0520 2533-4980005                    LUMP |   11110.00000       11110.00|                             | 
  MOBILIZATION                            |                             |                             | 
0530 2548-0000100            48.200  STA  |      40.00000        1928.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $       106,887.89|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       416,777.95|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  201  1 
 
     Bid  Order:  201                         Contract ID:  59-0345-705                 Primary County:  LUCAS 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  MP-034-5(705)138--76-59 
      Work Type:  HMA JOINT & CRACK SEALING 
         County:  LUCAS              Prj Awd Amt: $94,018.00 
          Route:  U.S. 34 
       Location:  NEAR THE JCT. OF CO. RD. S-23 WEST OF 
                  CHARITON, TO 2 MILES   EAST OF THE JCT. WITH 
                  CO. RD. S-56 (NEAR RUSSELL). 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     94,018.00     100.00  % 

   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    102,469.00     108.98  % 
   3   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    114,191.40     121.45  % 
   4   SC490          SCODELLER CONSTRUCTION, INC.                                               $    159,436.00     169.58  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    178,147.67     189.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 
 
     Bid Order:  201                             Contract ID:  59-0345-705                   Primary County:  LUCAS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(   2  ) IL080               |(   3  ) FA041 
                                          |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC.      |FAHRNER ASPHALT SEALERS, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|    1200.00000        1200.00|    2762.00000        2762.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            25.000  EACH |     445.00000       11125.00|     445.00000       11125.00|     445.00000       11125.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    3000.00000        3000.00|    8700.00000        8700.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            11.800  MILE |     450.00000        5310.00|     895.00000       10561.00|    1273.00000       15021.40 

  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         61833.000  LB   |       1.00000       61833.00|       1.00000       61833.00|       1.00000       61833.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $        94,018.00|           $       102,469.00|           $       114,191.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        94,018.00|           $       102,469.00|           $       114,191.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 
 
     Bid Order:  201                             Contract ID:  59-0345-705                   Primary County:  LUCAS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC490               |(   5  ) DE300               |(      ) 
                                          |SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00| 

  FLAGGERS                                |                             |                             | 
0030 2528-8445115            25.000  EACH |     445.00000       11125.00|     445.00000       11125.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |   20000.00000       20000.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            11.800  MILE |    3960.00000       46728.00|    7240.65000       85439.67| 

  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001         61833.000  LB   |       1.00000       61833.00|       1.00000       61833.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
     SECTION TOTALS                       |           $       159,436.00|           $       178,147.67|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       159,436.00|           $       178,147.67|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  303  1 
 
     Bid  Order:  303                         Contract ID:  65-5341-083                 Primary County:  MILLS 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MOYNA, C.J. & SONS, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSX-534-1(83)--3H-65 
      Work Type:  GRADING 
         County:  MILLS              Prj Awd Amt: $4,174,202.20 
          Route:  IOWA 534 
       Location:  RELOC. US 34 FROM 180TH ST. E. TO JUST E. OF 
                  BN/SF R.R. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JB HOLLAND CONSTRUCTION, INC. 

                         Non-responsive bid submitted:  Bid withdrawn by vendor 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 

   1   MO480          MOYNA, C.J. & SONS, INC.                                                   $  4,174,202.20     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $  6,219,637.73     149.00  % 
   3   CO170          COMMERCIAL CONTRACTORS EQUIPMENT, INC.                                     $  7,794,352.80     186.72  % 
       HO340           JB HOLLAND CONSTRUCTION, INC.                                                       IRREGULAR 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  303                             Contract ID:  65-5341-083                   Primary County:  MILLS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) CO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIPM 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             8.800  ACRE |    4000.00000       35200.00|    3250.00000       28600.00|    4500.00000       39600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           250.000  UNIT |      20.00000        5000.00|      15.00000        3750.00|      14.00000        3500.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-0425046         88240.000  CY   |       3.90000      344136.00|       5.45000      480908.00|       6.98000      615915.20 
  SELECTED BACKFILL                       |                             |                             | 
0040 2102-0425070         16168.000  TON  |      17.70000      286173.60|      17.50000      282940.00|      19.25000      311234.00 
  SPECIAL BACKFILL                        |                             |                             | 
0050 2102-2710070        669513.000  CY   |       2.90000     1941587.70|       5.45000     3648845.85|       6.98000     4673200.74 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2712015           100.000  CY   |     100.00000       10000.00|      30.00000        3000.00|      10.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0070 2105-8425015        108926.000  CY   |       4.00000      435704.00|       4.00000      435704.00|       4.60000      501059.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0080 2105-8425020         11116.000  CY   |       2.50000       27790.00|       1.75000       19453.00|       2.70000       30013.20 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 
0090 2107-0875100        615829.000  CY   |       0.30000      184748.70|       0.60000      369497.40|       0.60000      369497.40 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2107-3825025          1152.000  CY   |      24.00000       27648.00|      31.50000       36288.00|      30.00000       34560.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0110 2108-5025000      15068518.000  ST-Y |       0.02000      301370.36|       0.01000      150685.18|       0.02000      301370.36 
  OVERHAUL                                |                             |                             | 
0120 2312-8260051           271.000  TON  |      19.70000        5338.70|      19.75000        5352.25|      25.00000        6775.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2315-8275025           167.000  TON  |      19.70000        3289.90|      19.75000        3298.25|      25.00000        4175.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 

  STONE                                   |                             |                             | 
0140 2402-0425040          1305.000  CY   |      40.00000       52200.00|      40.00000       52200.00|      28.00000       36540.00 
  FLOODED BACKFILL                        |                             |                             | 
0150 2402-2720100           535.000  CY   |       7.00000        3745.00|       7.00000        3745.00|       8.00000        4280.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0160 2416-0100024             1.000  EACH |     725.00000         725.00|     725.00000         725.00|     800.00000         800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0170 2416-0102037             4.000  EACH |     900.00000        3600.00|     900.00000        3600.00|     800.00000        3200.00 
  APRONS, CONCRETE ARCH, 37 IN. X 23 IN.  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  303                             Contract ID:  65-5341-083                   Primary County:  MILLS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) CO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIPM 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 2416-1200037            94.000  LF   |     100.00000        9400.00|     100.00000        9400.00|     100.00000        9400.00 
  CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 |                             |                             | 
  IN. X 23 IN.                            |                             |                             | 
0190 2416-1240024           132.000  LF   |      62.50000        8250.00|      62.50000        8250.00|      70.00000        9240.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 

  24 IN. DIA.                             |                             |                             | 
0200 2416-1263024           160.000  LF   |     230.00000       36800.00|     225.00000       36000.00|     285.00000       45600.00 
  CULVERT, CONCRETE PIPE, 3000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0210 2422-0360018             6.000  EACH |     250.00000        1500.00|     250.00000        1500.00|     350.00000        2100.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 

0220 2422-0360024            16.000  EACH |     300.00000        4800.00|     300.00000        4800.00|     500.00000        8000.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0230 2422-0360030             8.000  EACH |     375.00000        3000.00|     375.00000        3000.00|     500.00000        4000.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0240 2422-0360036             2.000  EACH |     515.00000        1030.00|     515.00000        1030.00|     800.00000        1600.00 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0250 2422-1722018           207.000  LF   |      24.50000        5071.50|      24.50000        5071.50|      28.00000        5796.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0260 2422-1723024           879.000  LF   |      30.00000       26370.00|      30.00000       26370.00|      49.00000       43071.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0270 2422-1723030           426.000  LF   |      38.00000       16188.00|      38.00000       16188.00|      70.00000       29820.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0280 2422-1723036            48.000  LF   |      48.50000        2328.00|      48.50000        2328.00|      77.00000        3696.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2435-0251100             1.000  EACH |    3200.00000        3200.00|    3200.00000        3200.00|    3000.00000        3000.00 
  INTAKE, SW-511                          |                             |                             | 

0300 2503-0114224            72.000  LF   |      62.50000        4500.00|      62.50000        4500.00|      55.00000        3960.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0310 2506-4984000           113.000  CY   |     135.00000       15255.00|     135.00000       15255.00|     175.00000       19775.00 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2507-3250005           502.000  SY   |       5.00000        2510.00|       2.50000        1255.00|       3.00000        1506.00 
  ENGINEERING FABRIC                      |                             |                             | 
0330 2507-6800061           260.500  TON  |      55.00000       14327.50|      65.00000       16932.50|      44.00000       11462.00 
  REVETMENT, CLASS E                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  303                             Contract ID:  65-5341-083                   Primary County:  MILLS 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MO480               |(   2  ) PE320               |(   3  ) CO170 
                                          |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC.    |COMMERCIAL CONTRACTORS EQUIPM 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0340 2507-8029000            22.500  TON  |      45.00000        1012.50|      52.50000        1181.25|      50.00000        1125.00 
  EROSION STONE                           |                             |                             | 
0350 2518-6910000            22.000  EACH |     100.00000        2200.00|     100.00000        2200.00|     136.00000        2992.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3300600          1308.000  LF   |       3.90000        5101.20|       4.00000        5232.00|       4.00000        5232.00 

  FENCE, SAFETY                           |                             |                             | 
0370 2520-3350010             1.000  EACH |   10000.00000       10000.00|    6000.00000        6000.00|    5500.00000        5500.00 
  FIELD LABORATORY                        |                             |                             | 
0380 2526-8285000                    LUMP |   40000.00000       40000.00|   60000.00000       60000.00|   45000.00000       45000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0390 2526-8286000                    LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   15000.00000       15000.00 

  GLOBAL POSTIONING SYSTEM (GPS) MACHINE  |                             |                             | 
  CONTROL GRADING                         |                             |                             | 
0400 2528-8445110                    LUMP |    8400.00000        8400.00|   15000.00000       15000.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0410 2528-8445113            15.000  EACH |     295.00000        4425.00|     295.00000        4425.00|     295.00000        4425.00 
  FLAGGERS                                |                             |                             | 
 
0420 2533-4980005                    LUMP |  155000.00000      155000.00|  325000.00000      325000.00|  430000.00000      430000.00 
  MOBILIZATION                            |                             |                             | 
0430 2601-2634100            82.600  ACRE |     700.00000       57820.00|     700.00000       57820.00|     700.00000       57820.00 
  MULCHING                                |                             |                             | 
0440 2601-2640350           160.000  SQ   |       9.00000        1440.00|      10.00000        1600.00|      15.00000        2400.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0450 2601-2642100            82.600  ACRE |      50.00000        4130.00|      50.00000        4130.00|     100.00000        8260.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0460 2602-0000020         23983.000  LF   |       1.25000       29978.75|       1.30000       31177.90|       1.80000       43169.40 
  SILT FENCE                              |                             |                             | 
0470 2602-0000030           990.000  LF   |       2.00000        1980.00|       2.00000        1980.00|       2.50000        2475.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0480 2602-0000090          9593.000  LF   |       0.03000         287.79|       0.05000         479.65|       0.30000        2877.90 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0490 2602-0000100           330.000  LF   |       3.00000         990.00|       3.00000         990.00|       1.00000         330.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0500 2602-0000312           500.000  LF   |       3.20000        1600.00|       3.25000        1625.00|       3.50000        1750.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0510 2602-0000320           500.000  LF   |       4.10000        2050.00|       4.25000        2125.00|       4.50000        2250.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $     4,174,202.20|           $     6,219,637.73|           $     7,794,352.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,174,202.20|           $     6,219,637.73|           $     7,794,352.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
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     Bid  Order:  304                         Contract ID:  77-2352-620                 Primary County:  POLK 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   REILLY CONSTRUCTION CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  IMN-235-2(620)0--0E-77 
      Work Type:  SLIDE REPAIR 
         County:  POLK               Prj Awd Amt: $489,967.75 
          Route:  I-235 
       Location:  IN DES MOINES AT VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE300          REILLY CONSTRUCTION CO., INC.                                              $    489,967.75     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $    689,999.00     140.82  % 

   3   PE320          PETERSON CONTRACTORS INC.                                                  $    970,036.10     197.97  % 
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     Bid Order:  304                             Contract ID:  77-2352-620                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) EL045               |(   3  ) PE320 
                                          |REILLY CONSTRUCTION CO., INC |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          2428.000  CY   |       8.00000       19424.00|      20.00000       48560.00|      26.00000       63128.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2710090         14117.000  CY   |       8.00000      112936.00|      16.00000      225872.00|      22.50000      317632.50 

  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-2712015            25.000  CY   |      12.00000         300.00|      30.00000         750.00|     100.00000        2500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2105-8425005          6473.000  CY   |      19.50000      126223.50|      18.00000      116514.00|      38.00000      245974.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 

0050 2107-3825025            50.000  CY   |      30.00000        1500.00|      60.00000        3000.00|      65.00000        3250.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0060 2125-2225050            18.000  STA  |     250.00000        4500.00|     650.00000       11700.00|     875.00000       15750.00 
  RESHAPING DITCHES                       |                             |                             | 
0070 2401-6745355             2.000  EACH |    1500.00000        3000.00|     500.00000        1000.00|    4000.00000        8000.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0080 2502-8212024          7492.000  LF   |      15.00000      112380.00|      16.50000      123618.00|      15.50000      116126.00 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0090 2502-8212204          1459.000  LF   |      14.50000       21155.50|      15.00000       21885.00|      15.00000       21885.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2502-8220193            23.000  EACH |     375.00000        8625.00|     350.00000        8050.00|     450.00000       10350.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0110 2502-8220196             8.000  EACH |     175.00000        1400.00|     600.00000        4800.00|     150.00000        1200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0120 2507-8029000             3.000  TON  |     100.00000         300.00|     200.00000         600.00|     200.00000         600.00 
  EROSION STONE                           |                             |                             | 

0130 2524-6765010             5.000  EACH |    1500.00000        7500.00|    2000.00000       10000.00|    1500.00000        7500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0140 2524-9081275             2.000  EACH |    1000.00000        2000.00|    1300.00000        2600.00|    1000.00000        2000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0150 2528-8445110                    LUMP |    7500.00000        7500.00|   33000.00000       33000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2533-4980005                    LUMP |   15000.00000       15000.00|   27544.00000       27544.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  3 
 
     Bid Order:  304                             Contract ID:  77-2352-620                   Primary County:  POLK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE300               |(   2  ) EL045               |(   3  ) PE320 
                                          |REILLY CONSTRUCTION CO., INC |ELDER CORP.                  |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0170 2601-2634105             8.000  ACRE |    3000.00000       24000.00|    3100.00000       24800.00|    3200.00000       25600.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0180 2601-2636043             8.000  ACRE |     625.00000        5000.00|     630.00000        5040.00|     885.00000        7080.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0190 2601-2640350           240.000  SQ   |      11.25000        2700.00|      12.00000        2880.00|      18.60000        4464.00 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0200 2601-2642100             8.000  ACRE |      50.00000         400.00|     425.00000        3400.00|     520.00000        4160.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0210 2601-2643110            48.000  MGAL |      60.00000        2880.00|      60.00000        2880.00|      60.00000        2880.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0220 2601-2643401            44.800  SQ   |     175.00000        7840.00|     170.00000        7616.00|      92.00000        4121.60 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0230 2602-0000312          1945.000  LF   |       1.75000        3403.75|       2.00000        3890.00|       3.00000        5835.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $       489,967.75|           $       689,999.00|           $       970,036.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       489,967.75|           $       689,999.00|           $       970,036.10 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  90-0347-136                 Primary County:  WAPELLO 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  10/18/10 
 
 
        Project:  NHSN-034-7(136)--2R-90 
      Work Type:  SLIDE REPAIR 
         County:  WAPELLO            Prj Awd Amt: $234,336.00 
          Route:  U.S. 34 
       Location:  SLIDE AREA 2 MILES EAST OF MONROE COUNTY 
                  LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    234,336.00     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $    238,209.25     101.65  % 

   3   DE156          DELONG CONSTRUCTION, INC.                                                  $    267,710.10     114.24  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    271,020.50     115.65  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    291,542.50     124.41  % 
   6   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $    292,209.00     124.69  % 
   7   KE240          KEVIN KENT CONSTRUCTION                                                    $    295,058.50     125.91  % 
   8   B.170          BRS CONSTRUCTION                                                           $    388,259.00     165.68  % 
   9   T.033          TK CONCRETE, INC.                                                          $    433,295.00     184.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  305                             Contract ID:  90-0347-136                   Primary County:  WAPELLO 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) CO085               |(   3  ) DE156 
                                          |HOLLAND, JB CONSTRUCTION, IN |COLE CONSTRUCTION CO., INC.  |DELONG CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            40.000  UNIT |      20.00000         800.00|      20.00000         800.00|      15.00000         600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           450.000  CY   |       5.70000        2565.00|       9.25000        4162.50|       6.00000        2700.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          3518.000  CY   |       5.50000       19349.00|       6.00000       21108.00|      10.70000       37642.60 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015            10.000  CY   |      10.00000         100.00|      20.00000         200.00|      20.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2102-2713090           250.000  CY   |       5.46000        1365.00|      10.00000        2500.00|      10.70000        2675.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2105-8425015           265.000  CY   |       4.75000        1258.75|       5.00000        1325.00|       5.00000        1325.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           150.000  TON  |      22.00000        3300.00|      25.00000        3750.00|      24.50000        3675.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             3.250  STA  |     675.00000        2193.75|     275.00000         893.75|     350.00000        1137.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2502-8220196             1.000  EACH |     375.00000         375.00|     500.00000         500.00|     200.00000         200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2507-3250005          5400.000  SY   |       1.50000        8100.00|       1.25000        6750.00|       2.15000       11610.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-8029000          6225.000  TON  |      24.50000      152512.50|      26.00000      161850.00|      27.00000      168075.00 
  EROSION STONE                           |                             |                             | 
0120 2528-8445110                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   11000.00000       11000.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             1.000  EACH |    3000.00000        3000.00|    2775.00000        2775.00|    2775.00000        2775.00 
  ('EACH' ITEM) ANCHOR FOR CABLE GUARDRAI |                             |                             | 
0160 2599-9999009           580.000  LF   |       9.15000        5307.00|       9.00000        5220.00|       9.00000        5220.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL CABLE GUARDRAIL               |                             |                             | 
0170 2602-0000020           470.000  LF   |       3.00000        1410.00|       2.50000        1175.00|       2.50000        1175.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       234,336.00|           $       238,209.25|           $       267,710.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       234,336.00|           $       238,209.25|           $       267,710.10 
==================================================================================================================================== 
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                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 305  3 
 
     Bid Order:  305                             Contract ID:  90-0347-136                   Primary County:  WAPELLO 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) RE300               |(   6  ) CO773 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC |CORNERSTONE EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            40.000  UNIT |      50.00000        2000.00|      15.00000         600.00|      20.00000         800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           450.000  CY   |      16.00000        7200.00|       7.50000        3375.00|      16.25000        7312.50 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          3518.000  CY   |      11.00000       38698.00|       7.50000       26385.00|      10.50000       36939.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015            10.000  CY   |      45.00000         450.00|      13.00000         130.00|      15.00000         150.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2102-2713090           250.000  CY   |      11.00000        2750.00|       7.50000        1875.00|       9.50000        2375.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2105-8425015           265.000  CY   |      12.00000        3180.00|      12.00000        3180.00|       7.50000        1987.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           150.000  TON  |      22.25000        3337.50|      23.00000        3450.00|      22.25000        3337.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             3.250  STA  |     450.00000        1462.50|     450.00000        1462.50|     150.00000         487.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2502-8220196             1.000  EACH |     700.00000         700.00|     750.00000         750.00|     650.00000         650.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2507-3250005          5400.000  SY   |       2.50000       13500.00|       2.25000       12150.00|       2.50000       13500.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-8029000          6225.000  TON  |      25.50000      158737.50|      31.00000      192975.00|      28.00000      174300.00 
  EROSION STONE                           |                             |                             | 
0120 2528-8445110                    LUMP |    3100.00000        3100.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    9950.00000        9950.00|   10000.00000       10000.00|   20565.00000       20565.00 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             1.000  EACH |    3600.00000        3600.00|    1000.00000        1000.00|    2500.00000        2500.00 
  ('EACH' ITEM) ANCHOR FOR CABLE GUARDRAI |                             |                             | 
0160 2599-9999009           580.000  LF   |       6.00000        3480.00|      20.00000       11600.00|       8.50000        4930.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL CABLE GUARDRAIL               |                             |                             | 
0170 2602-0000020           470.000  LF   |       2.50000        1175.00|       3.00000        1410.00|       2.50000        1175.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       271,020.50|           $       291,542.50|           $       292,209.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       271,020.50|           $       291,542.50|           $       292,209.00 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  90-0347-136                   Primary County:  WAPELLO 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KE240               |(   8  ) B.170               |(   9  ) T.033 
                                          |KENT, KEVIN CONSTRUCTION     |BRS CONSTRUCTION             |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            40.000  UNIT |      75.00000        3000.00|     100.00000        4000.00|     200.00000        8000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           450.000  CY   |      15.00000        6750.00|      25.00000       11250.00|      20.00000        9000.00 

  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          3518.000  CY   |      12.00000       42216.00|      13.00000       45734.00|      15.00000       52770.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2102-2712015            10.000  CY   |     100.00000        1000.00|     150.00000        1500.00|     100.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0050 2102-2713090           250.000  CY   |      15.00000        3750.00|      10.00000        2500.00|      20.00000        5000.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0060 2105-8425015           265.000  CY   |       4.00000        1060.00|      10.00000        2650.00|      15.00000        3975.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0070 2121-7425020           150.000  TON  |      28.00000        4200.00|      35.00000        5250.00|      22.00000        3300.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000             3.250  STA  |     600.00000        1950.00|    1000.00000        3250.00|     900.00000        2925.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2502-8220196             1.000  EACH |     500.00000         500.00|    1500.00000        1500.00|     500.00000         500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0100 2507-3250005          5400.000  SY   |       2.45000       13230.00|       3.00000       16200.00|       2.00000       10800.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-8029000          6225.000  TON  |      27.00000      168075.00|      35.00000      217875.00|      35.00000      217875.00 
  EROSION STONE                           |                             |                             | 
0120 2528-8445110                    LUMP |    2500.00000        2500.00|    4000.00000        4000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   15000.00000       15000.00|   32500.00000       32500.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             1.000  EACH |    1000.00000        1000.00|    1800.00000        1800.00|    3500.00000        3500.00 
  ('EACH' ITEM) ANCHOR FOR CABLE GUARDRAI |                             |                             | 
0160 2599-9999009           580.000  LF   |      20.00000       11600.00|      33.00000       19140.00|      13.00000        7540.00 
  ('LINEAR FEET' ITEM) REMOVE AND         |                             |                             | 
  REINSTALL CABLE GUARDRAIL               |                             |                             | 
0170 2602-0000020           470.000  LF   |       3.25000        1527.50|       3.00000        1410.00|       3.00000        1410.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       295,058.50|           $       388,259.00|           $       433,295.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       295,058.50|           $       388,259.00|           $       433,295.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  306  1 
 
     Bid  Order:  306                         Contract ID:  79-0806-313                 Primary County:  POWESHIEK 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLE CONSTRUCTION CO., INC. 
 
Contract Period:   20 WORK DAYS      Late Start Date:  10/18/10 
 
 
        Project:  ER-080-6(313)195--06-79 
      Work Type:  SLIDE REPAIR 
         County:  POWESHIEK          Prj Awd Amt: $148,988.10 
          Route:  I-80 
       Location:  3.5 MILES E. OF U.S. 63(WBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $    148,988.10     100.00  % 
   2   DE156          DELONG CONSTRUCTION, INC.                                                  $    153,740.60     103.18  % 

   3   PE320          PETERSON CONTRACTORS INC.                                                  $    288,185.00     193.42  % 
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     Bid Order:  306                             Contract ID:  79-0806-313                   Primary County:  POWESHIEK 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) DE156               |(   3  ) PE320 
                                          |COLE CONSTRUCTION CO., INC.  |DELONG CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             8.000  UNIT |      50.00000         400.00|      50.00000         400.00|     300.00000        2400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710090          1503.000  CY   |      17.50000       26302.50|      15.00000       22545.00|      80.00000      120240.00 

  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2102-4560000             1.000  STA  |     250.00000         250.00|     250.00000         250.00|    1400.00000        1400.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2502-8212036            15.000  LF   |      50.00000         750.00|      20.00000         300.00|     100.00000        1500.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 

0050 2502-8214512            30.000  LF   |      62.50000        1875.00|      68.00000        2040.00|     150.00000        4500.00 
  SUBDRAIN, 1500D CONCRETE PIPE, 12 IN.   |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2502-8220196             1.000  EACH |     250.00000         250.00|     350.00000         350.00|     450.00000         450.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0070 2507-3250005          1500.000  SY   |       2.00000        3000.00|       2.50000        3750.00|       4.00000        6000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-8029000          3361.000  TON  |      29.60000       99485.60|      29.60000       99485.60|      35.00000      117635.00 
  EROSION STONE                           |                             |                             | 
0090 2519-3280000           130.000  LF   |      25.00000        3250.00|       6.00000         780.00|       7.00000         910.00 
  FENCE, FIELD                            |                             |                             | 
0100 2519-3300400             8.000  EACH |     300.00000        2400.00|     200.00000        1600.00|     250.00000        2000.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0110 2528-8445110                    LUMP |    3575.00000        3575.00|   10225.00000       10225.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    4000.00000        4000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           160.000  LF   |      10.00000        1600.00|       5.00000         800.00|       3.50000         560.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030            70.000  LF   |      10.00000         700.00|       7.50000         525.00|       3.50000         245.00 

  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000060           160.000  LF   |       5.00000         800.00|       3.00000         480.00|       1.50000         240.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0160 2602-0000070            70.000  LF   |       5.00000         350.00|       3.00000         210.00|       1.50000         105.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $       148,988.10|           $       153,740.60|           $       288,185.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       148,988.10|           $       153,740.60|           $       288,185.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  307  1 
 
     Bid  Order:  307                         Contract ID:  10-2811-044                 Primary County:  BUCHANAN 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/25/10 
 
 
        Project:  STPN-281-1(44)--2J-10 
      Work Type:  PIPE CULVERTS 
         County:  BUCHANAN           Prj Awd Amt: $31,748.62 
          Route:  IOWA 281 
       Location:  0.25 MILE WEST  OF FAIRBANK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     31,748.62     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $     44,156.00     139.08  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $     54,765.00     172.49  % 

   4   PE320          PETERSON CONTRACTORS INC.                                                  $     57,922.00     182.43  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $     94,014.00     296.12  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 307  2 
 
     Bid Order:  307                             Contract ID:  10-2811-044                   Primary County:  BUCHANAN 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) VI035               |(   3  ) TA060 
                                          |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP.     |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 72' X 48 INCH PIPE CULVERT 
                                          |                             |                             | 
0010 2121-7425010             6.000  TON  |      36.30000         217.80|      75.00000         450.00|      50.00000         300.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0020 2402-0425040            60.000  CY   |      32.69000        1961.40|      45.00000        2700.00|      40.00000        2400.00 

  FLOODED BACKFILL                        |                             |                             | 
0030 2402-2724100            20.000  CY   |      25.00000         500.00|      85.00000        1700.00|      75.00000        1500.00 
  EXCAVATION, CLASS 24, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0040 2416-0100048             2.000  EACH |    1246.84000        2493.68|    2200.00000        4400.00|    1500.00000        3000.00 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 

0050 2416-1180048            72.000  LF   |     128.61000        9259.92|     105.00000        7560.00|     175.00000       12600.00 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2506-4984000            10.000  CY   |     143.66000        1436.60|     275.00000        2750.00|     125.00000        1250.00 
  FLOWABLE MORTAR                         |                             |                             | 
0080 2518-6910000             2.000  EACH |      35.00000          70.00|      28.00000          56.00|      25.00000          50.00 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109             0.450  STA  |    1100.00000         495.00|    1200.00000         540.00|    1000.00000         450.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    2675.00000        2675.00|    2500.00000        2500.00|    2175.00000        2175.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2529-5070110            88.000  SY   |      85.36000        7511.68|     150.00000       13200.00|     165.00000       14520.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             2.000  EACH |     240.00000         480.00|    1300.00000        2600.00|    1500.00000        3000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            88.000  SY   |       5.83000         513.04|      25.00000        2200.00|      40.00000        3520.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2533-4980005                    LUMP |    4134.50000        4134.50|    3500.00000        3500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        31,748.62|           $        44,156.00|           $        54,765.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        31,748.62|           $        44,156.00|           $        54,765.00 
==================================================================================================================================== 
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     Bid Order:  307                             Contract ID:  10-2811-044                   Primary County:  BUCHANAN 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GU100               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ITEMS FOR A 72' X 48 INCH PIPE CULVERT 
                                          |                             |                             | 
0010 2121-7425010             6.000  TON  |      90.00000         540.00|      41.00000         246.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0020 2402-0425040            60.000  CY   |      48.50000        2910.00|     145.00000        8700.00| 

  FLOODED BACKFILL                        |                             |                             | 
0030 2402-2724100            20.000  CY   |      45.00000         900.00|      43.00000         860.00| 
  EXCAVATION, CLASS 24, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0040 2416-0100048             2.000  EACH |    3000.00000        6000.00|    3500.00000        7000.00| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 

0050 2416-1180048            72.000  LF   |     155.00000       11160.00|     345.00000       24840.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2506-4984000            10.000  CY   |     260.00000        2600.00|     175.00000        1750.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0080 2518-6910000             2.000  EACH |      25.00000          50.00|     500.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109             0.450  STA  |    1000.00000         450.00|    1000.00000         450.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    2500.00000        2500.00|    4500.00000        4500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2529-5070110            88.000  SY   |     221.50000       19492.00|     167.00000       14696.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120             2.000  EACH |     500.00000        1000.00|     550.00000        1100.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            88.000  SY   |      15.00000        1320.00|      44.00000        3872.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2533-4980005                    LUMP |    9000.00000        9000.00|   25000.00000       25000.00| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        57,922.00|           $        94,014.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        57,922.00|           $        94,014.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  10/11/10 
                                                           VENDOR RANKING                                          Page:  351  1 
 
     Bid  Order:  351                         Contract ID:  00-000S-298                 Primary County:  STATEWIDE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-000-S(298)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $282,288.54 
          Route:   MULTIPLE ROUTES 
       Location:  VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE 
                  STATEWIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    282,288.54     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    293,038.00     103.80  % 

   3   K.150          KWS, INC.                                                                  $    299,616.00     106.13  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $    398,151.00     141.04  % 
   5   DI120          DICKINSON CO., INC.                                                        $    490,125.40     173.62  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 10/11/10 
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     Bid Order:  351                             Contract ID:  00-000S-298                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-9100010            24.000  EACH |     117.92000        2830.08|      80.00000        1920.00|      25.00000         600.00 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009           618.000  EACH |      25.79000       15938.22|      31.00000       19158.00|      25.00000       15450.00 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |    4368.21000        4368.21|    2500.00000        2500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10920.53000       10920.53|    5000.00000        5000.00|   28500.00000       28500.00 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          1434.000  EACH |      79.90000      114576.60|      33.00000       47322.00|      34.00000       48756.00 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005           670.000  EACH |      40.19000       26927.30|      36.00000       24120.00|      50.00000       33500.00 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         22708.000  LF   |       4.70000      106727.60|       8.50000      193018.00|       7.50000      170310.00 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       282,288.54|           $       293,038.00|           $       299,616.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       282,288.54|           $       293,038.00|           $       299,616.00 
==================================================================================================================================== 
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     Bid Order:  351                             Contract ID:  00-000S-298                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(   5  ) DI120               |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |DICKINSON CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-9100010            24.000  EACH |     100.00000        2400.00|      48.00000        1152.00| 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009           618.000  EACH |      27.50000       16995.00|      27.00000       16686.00| 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |   12000.00000       12000.00|    5300.00000        5300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   17500.00000       17500.00|   10500.00000       10500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          1434.000  EACH |     100.00000      143400.00|      52.00000       74568.00| 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005           670.000  EACH |      70.00000       46900.00|      43.00000       28810.00| 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         22708.000  LF   |       7.00000      158956.00|      15.55000      353109.40| 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       398,151.00|           $       490,125.40|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       398,151.00|           $       490,125.40|           $ 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  00-000S-427                 Primary County:  STATEWIDE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-000-S(427)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $405,240.10 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE 
                  STATEWIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    405,240.10     100.00  % 
   2   K.150          KWS, INC.                                                                  $    512,750.00     126.52  % 

   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    576,425.00     142.24  % 
   4   DI120          DICKINSON CO., INC.                                                        $    737,073.00     181.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  352                             Contract ID:  00-000S-427                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) IO250 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9100010            26.000  EACH |     117.92000        3065.92|      50.00000        1300.00|     100.00000        2600.00 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009           966.000  EACH |      25.79000       24913.14|      50.00000       48300.00|      27.50000       26565.00 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |    4368.21000        4368.21|    5000.00000        5000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10920.53000       10920.53|   34000.00000       34000.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          2141.000  EACH |      77.48000      165884.68|      50.00000      107050.00|     100.00000      214100.00 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005           998.000  EACH |      40.19000       40109.62|      50.00000       49900.00|      70.00000       69860.00 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         33400.000  LF   |       4.67000      155978.00|       8.00000      267200.00|       7.00000      233800.00 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       405,240.10|           $       512,750.00|           $       576,425.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       405,240.10|           $       512,750.00|           $       576,425.00 
==================================================================================================================================== 
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     Bid Order:  352                             Contract ID:  00-000S-427                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI120               |(      )                     |(      ) 
                                          |DICKINSON CO., INC.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9100010            26.000  EACH |      55.00000        1430.00|                             | 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009           966.000  EACH |      35.00000       33810.00|                             | 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |    6400.00000        6400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   11000.00000       11000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          2141.000  EACH |      53.00000      113473.00|                             | 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005           998.000  EACH |      45.00000       44910.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         33400.000  LF   |      15.75000      526050.00|                             | 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       737,073.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       737,073.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  00-000S-428                 Primary County:  STATEWIDE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  NHSN-000-S(428)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $476,653.45 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE 
                  STATEWIDE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $    476,653.45     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    562,427.00     117.99  % 

   3   K.150          KWS, INC.                                                                  $    662,212.00     138.92  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $    678,561.50     142.35  % 
   5   DI120          DICKINSON CO., INC.                                                        $    911,581.16     191.24  % 
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     Bid Order:  353                             Contract ID:  00-000S-428                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) VO080               |(   3  ) K.150 
                                          |COLLINS & HERMANN, INC.      |VOLTMER, INC.                |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9100010            58.000  EACH |     117.45000        6812.10|      90.00000        5220.00|      50.00000        2900.00 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009          1165.000  EACH |      25.79000       30045.35|      33.00000       38445.00|      50.00000       58250.00 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |    4321.99000        4321.99|    2500.00000        2500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10804.97000       10804.97|    5000.00000        5000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          2488.000  EACH |      76.66000      190730.08|      48.00000      119424.00|      50.00000      124400.00 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005          1206.000  EACH |      39.76000       47950.56|      46.00000       55476.00|      50.00000       60300.00 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         39572.000  LF   |       4.70000      185988.40|       8.50000      336362.00|       8.50000      336362.00 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       476,653.45|           $       562,427.00|           $       662,212.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       476,653.45|           $       562,427.00|           $       662,212.00 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  00-000S-428                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(   5  ) DI120               |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |DICKINSON CO., INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNS 
                                          |                             |                             | 
0010 2524-9100010            58.000  EACH |     100.00000        5800.00|      69.00000        4002.00| 
  OBJECT MARKER, TYPE 1                   |                             |                             | 
0020 2524-9290009          1165.000  EACH |      27.50000       32037.50|      43.00000       50095.00| 

  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0030 2528-8445110                    LUMP |   12000.00000       12000.00|    7500.00000        7500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   18500.00000       18500.00|   16000.00000       16000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005          2488.000  EACH |     100.00000      248800.00|      53.00000      131864.00| 

  ('EACH' ITEM) INSTALL TYPE A SIGN       |                             |                             | 
0060 2599-9999005          1206.000  EACH |      70.00000       84420.00|      48.00000       57888.00| 
  ('EACH' ITEM) REMOVAL OF TYPE A SIGNS   |                             |                             | 
0070 2599-9999009         39572.000  LF   |       7.00000      277004.00|      16.28000      644232.16| 
  ('LINEAR FEET' ITEM) PERFORATED SQUARE  |                             |                             | 
  TUBE POSTS                              |                             |                             | 
     SECTION TOTALS                       |           $       678,561.50|           $       911,581.16|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       678,561.50|           $       911,581.16|           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  00-000S-438                 Primary County:  STATEWIDE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   COLLINS & HERMANN, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(438)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $81,499.99 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $     81,499.99     100.00  % 
   2   K.150          KWS, INC.                                                                  $     82,350.00     101.04  % 

   3   DI120          DICKINSON CO., INC.                                                        $    138,510.00     169.95  % 
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     Bid Order:  354                             Contract ID:  00-000S-438                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) DI120 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             2.000  EACH |     621.74000        1243.48|     350.00000         700.00|     250.00000         500.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 

0020 2524-9081260             2.000  EACH |     689.06000        1378.12|     500.00000        1000.00|     750.00000        1500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0030 2524-9081275             2.000  EACH |     731.02000        1462.04|     700.00000        1400.00|     865.00000        1730.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 

0040 2528-8445110                    LUMP |    9018.90000        9018.90|   15000.00000       15000.00|   19500.00000       19500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2533-4980005                    LUMP |    1398.69000        1398.69|    7500.00000        7500.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999005            38.000  EACH |     720.89000       27393.82|     450.00000       17100.00|     875.00000       33250.00 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0070 2599-9999005             3.000  EACH |     975.67000        2927.01|    1500.00000        4500.00|    2000.00000        6000.00 
  ('EACH' ITEM) REMOVAL OF CATWALK AND    |                             |                             | 
  LIGHTING                                |                             |                             | 
0080 2599-9999005            33.000  EACH |     269.00000        8877.00|     250.00000        8250.00|     850.00000       28050.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0090 2599-9999005             4.000  EACH |     174.84000         699.36|     150.00000         600.00|     295.00000        1180.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        54,398.42|           $        56,050.00|           $        99,710.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0100 2401-6745355             2.000  EACH |     621.74000        1243.48|     400.00000         800.00|     250.00000         500.00 

  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0110 2524-9081260            10.000  EACH |     689.06000        6890.60|     500.00000        5000.00|     750.00000        7500.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0120 2524-9081275             4.000  EACH |     731.02000        2924.08|     700.00000        2800.00|     865.00000        3460.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0130 2524-9081290             4.000  EACH |     829.65000        3318.60|     900.00000        3600.00|     995.00000        3980.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
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     Bid Order:  354                             Contract ID:  00-000S-438                   Primary County:  STATEWIDE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) K.150               |(   3  ) DI120 
                                          |COLLINS & HERMANN, INC.      |KWS, INC.                    |DICKINSON CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 2528-8445110                    LUMP |     545.49000         545.49|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    1454.52000        1454.52|    3000.00000        3000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
0160 2599-9999005            11.000  EACH |     577.66000        6354.26|     500.00000        5500.00|     875.00000        9625.00 

  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0170 2599-9999005             1.000  EACH |     153.86000         153.86|     150.00000         150.00|     175.00000         175.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'A'  SIGN |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0180 2599-9999005             5.000  EACH |     262.26000        1311.30|     250.00000        1250.00|     850.00000        4250.00 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 

  ASSEMBLY                                |                             |                             | 
0190 2599-9999005            18.000  EACH |     161.41000        2905.38|     150.00000        2700.00|     295.00000        5310.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        27,101.57|           $        26,300.00|           $        38,800.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        81,499.99|           $        82,350.00|           $       138,510.00 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  82-0808-232                 Primary County:  SCOTT 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  IMN-080-8(232)306--0E-82 
      Work Type:  LIGHTING 
         County:  SCOTT              Prj Awd Amt: $281,841.35 
          Route:  I-80 
       Location:  US 67 INTERCHANGE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    281,841.35     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    330,012.55     117.09  % 

   3   K.150          KWS, INC.                                                                  $    332,816.10     118.08  % 
   4   TR200          TRI-CITY ELECTRIC CO. OF IOWA, INC.                                        $    391,557.64     138.92  % 
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     Bid Order:  355                             Contract ID:  82-0808-232                   Primary County:  SCOTT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) BR101               |(   3  ) K.150 
                                          |VOLTMER, INC.                |BRANDT CONST. CO. & SUBSID   |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745356            57.000  EACH |     270.00000       15390.00|     300.00000       17100.00|     300.00000       17100.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0020 2401-6745765            57.000  EACH |     202.50000       11542.50|     300.00000       17100.00|     350.00000       19950.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2401-6750001                    LUMP |    1080.00000        1080.00|    1220.00000        1220.00|    1500.00000        1500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000           293.400  CY   |      26.00000        7628.40|      27.00000        7921.80|      26.50000        7775.10 
  EXCAVATION, CLASS 20                    |                             |                             | 

0050 2403-0100000            50.700  CY   |     501.00000       25400.70|     690.00000       34983.00|     525.00000       26617.50 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          7005.000  LB   |       1.10000        7705.50|       1.35000        9456.75|       1.10000        7705.50 
  REINFORCING STEEL                       |                             |                             | 
0070 2501-0201042           880.000  LF   |      40.00000       35200.00|      40.00000       35200.00|      44.00000       38720.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2522-8929150             3.000  EACH |   39616.00000      118848.00|   44000.00000      132000.00|   47000.00000      141000.00 
  LIGHTING TOWER, 150 FT.                 |                             |                             | 
0090 2522-8930230            24.000  EACH |     660.47000       15851.28|     732.00000       17568.00|     850.00000       20400.00 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
0100 2523-0000200           886.000  LF   |      18.52000       16408.72|      20.50000       18163.00|      18.00000       15948.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0110 2523-0000310             1.000  EACH |     450.00000         450.00|     500.00000         500.00|     650.00000         650.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0120 2523-0000400             3.000  EACH |    4538.75000       13616.25|    5000.00000       15000.00|    4250.00000       12750.00 
  CONTROL CABINET                         |                             |                             | 
0130 2528-8445110                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|   18000.00000       18000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             2.000  EACH |     360.00000         720.00|     400.00000         800.00|     350.00000         700.00 
  ('EACH' ITEM) MODIFY EXISTING CONTROL   |                             |                             | 
  CABINETS                                |                             |                             | 
     SECTION TOTALS                       |           $       281,841.35|           $       330,012.55|           $       332,816.10 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       281,841.35|           $       330,012.55|           $       332,816.10 
==================================================================================================================================== 
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     Bid Order:  355                             Contract ID:  82-0808-232                   Primary County:  SCOTT 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TR200               |(      )                     |(      ) 
                                          |TRI-CITY ELECTRIC CO. OF IOW |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2401-6745356            57.000  EACH |     489.00000       27873.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 

0020 2401-6745765            57.000  EACH |     435.00000       24795.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0030 2401-6750001                    LUMP |    5930.00000        5930.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0040 2402-2720000           293.400  CY   |      46.00000       13496.40|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0050 2403-0100000            50.700  CY   |     556.00000       28189.20|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0060 2404-7775000          7005.000  LB   |       1.34000        9386.70|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2501-0201042           880.000  LF   |      50.00000       44000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2522-8929150             3.000  EACH |   45846.00000      137538.00|                             | 
  LIGHTING TOWER, 150 FT.                 |                             |                             | 
0090 2522-8930230            24.000  EACH |     745.00000       17880.00|                             | 
  LUMINAIRE, TOWER FLOODLIGHTING          |                             |                             | 
0100 2523-0000200           886.000  LF   |      28.69000       25419.34|                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0110 2523-0000310             1.000  EACH |    1500.00000        1500.00|                             | 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0120 2523-0000400             3.000  EACH |    6750.00000       20250.00|                             | 
  CONTROL CABINET                         |                             |                             | 
0130 2528-8445110                    LUMP |   12000.00000       12000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   22800.00000       22800.00|                             | 
  MOBILIZATION                            |                             |                             | 

0150 2599-9999005             2.000  EACH |     250.00000         500.00|                             | 
  ('EACH' ITEM) MODIFY EXISTING CONTROL   |                             |                             | 
  CABINETS                                |                             |                             | 
     SECTION TOTALS                       |           $       391,557.64|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       391,557.64|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  981                         Contract ID:  33-1502-703                 Primary County:  FAYETTE 
   Letting Date:  100921     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OEL CONSTRUCTION SERVICES, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MP-150-2(703)54--76-33 
      Work Type:  PCC PAVED SHOULDER - NEW 
         County:  FAYETTE            Prj Awd Amt: $53,303.38 
          Route:  IOWA 150 
       Location:  AT 20TH STREET SE IN OELWEIN. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     53,303.38     100.00  % 
   2   DU080          DUFFIELD, ANNE CONSTRUCTION, INC.                                          $     54,310.00     101.88  % 
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     Bid Order:  981                             Contract ID:  33-1502-703                   Primary County:  FAYETTE 
  Letting Date:  09/21/10  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.015               |(   2  ) DU080               |(      ) 
                                          |OEL CONSTRUCTION SERVICES, I |DUFFIELD, ANNE CONSTR., INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070            95.000  CY   |      90.00000        8550.00|      75.00000        7125.00| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015            14.000  CY   |     100.00000        1400.00|      75.00000        1050.00| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100           185.000  SY   |      27.00000        4995.00|      30.00000        5550.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2122-5190008           125.000  SY   |     110.00000       13750.00|     125.00000       15625.00| 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0050 2125-2225050             1.000  STA  |     500.00000         500.00|     500.00000         500.00| 

  RESHAPING DITCHES                       |                             |                             | 
0060 2416-0101036             1.000  EACH |    1000.00000        1000.00|     500.00000         500.00| 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0070 2416-1180030            10.000  LF   |     100.00000        1000.00|     100.00000        1000.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2510-6745850            43.000  SY   |      19.31000         830.33|      20.00000         860.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2512-1750006           105.000  LF   |      37.41000        3928.05|      50.00000        5250.00| 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0100 2528-8445110                    LUMP |    3500.00000        3500.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,303.38|           $        54,310.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 

     CONTRACT TOTALS                      |           $        53,303.38|           $        54,310.00|           $ 
==================================================================================================================================== 
 


